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INSTRUCTIONS TO THE TENDERERS/ BIDDERS FOR E-SUBMISSION OF BIDS ONLINE 

THROUGH E-PROCUREMENT SITE https://eprocure.gov.in/eprocure/app  
 

This tender document has been published on the Central Public Procurement (CPP) Portal (URL: 
https://eprocure.gov.in/eprocure/app). The tenderers/ bidders are required to submit soft copies of their 

bids electronically on the CPP Portal, using valid Digital Signature Certificates (DSC). The 
instructions given below are meant to assist the tenderers/ bidders in registering on the CPP Portal, 

prepare their bids in accordance with the requirements and submitting their bids online on the CPP 
Portal. More information useful for submitting online bids on the CPP Portal may be obtained at: 

https://eprocure.gov.in/eprocure/app 
  
REGISTRATION 
  
1) Tenderers/ bidders are required to enrol on the e-Procurement module of the Central Public 

Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Click 

here to Enrol” on the CPP Portal. Enrolment is free of Charge. 
  
2) As part of the enrolment process, the tenderers/ bidders will be required to choose a unique 

username and assign a password for their accounts. 
 

3) Tenderers/ bidders are advised to register their valid email address and mobile numbers as part of 

the registration process. These would be used for any communication from the CPP Portal. 
  
4) Upon enrolment, the tenderers/ bidders will be required to register their valid Digital Signature 

Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying 
Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile. 

  
5) Only one valid DSC should be registered by tenderers/ bidders. Please note that the tenderers/ 

bidders are responsible to ensure that they do not lend their DSC’s to others which may lead to 
misuse. 

  
6) Bidder then logs in to the site through the secured log-in by entering their user ID & password 

and the password of the DSC / e-Token. 
 

SEARCHING FOR TENDER DOCUMENTS 
  
1) There are various search options built in the CPP Portal, to facilitate tenderers/ bidders to search 

active tenders by several parameters. These parameters could include organization name, 

location, date, value, etc. There is also an option of ‘Advanced Search’ for tenders, wherein the 

tenderers/ bidders may combine a number of search parameters such as organization name, form 

of contract, location, date, other keywords etc. to search for a tender published on the CPP 

Portal. 
  
2) Once the tenderers/ bidders have selected the tenders they are interested in, they may download 

the required documents / tender schedules. These tenders can be moved to the respective “My 
Tenders” folder. This would enable the CPP Portal to intimate the tenderers/ bidders through 
SMS / e-mail in case there is any corrigendum issued to the tender document. 

  
3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 

want to obtain any clarification / help from the Helpdesk. 
  
 

 

 

https://eprocure.gov.in/eprocure/app
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PREPARATION OF BIDS 
  
1) Tenderer/ bidder should take into account any corrigendum published on the tender document 

before submitting their bids. Please go through the tender advertisement and the tender document 

carefully to understand the documents required to be submitted as part of the bid. Please note the 

number of covers in which the bid documents have to be submitted, the number of documents - 

including the names and contents of each of the documents that need to be submitted. 
  

2) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally they can be in PDF / XLS / RAR / DWF formats as 
mentioned. Bid documents may be scanned with 100 dpi with black and white option. 

  
3) To avoid the time and efforts required in uploading the same set of standard documents which 

are required to be submitted as a part of every bid, a provision of uploading such standard 

documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the 

tenderers/ bidders. Tenderers/ bidders can use “My Space” area available to them to upload such 

documents. These documents may be directly submitted from the “My Space” area while 

submitting the bid just by tagging and need not be uploaded again and again. This will lead to a 

reduction in the time required for bid submission process. 

 

SUBMISSION OF BIDS 
  
1) Tenderer/ bidder should log into the site well in advance for bid submission so that he/she 

uploads the Bid in time i.e. on or before the bid submission time as per the system. Bidder will 
be responsible for any delay due to other issues. 

 

2) Tenderer/ bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 

 

3) Tenderer/ bidder has to select the payment option as “offline”/ “online” to pay the Tender Fee & 
EMD and enter details of DD/any other accepted instrument. 

  
4) Tenderer/ bidder should prepare the TENDER FEE & EMD instrument as per the instructions 

specified in the tender document. Scanned copy of DD/ any other acceptable instrument as 
mentioned towards EMD & Tender Fee should be uploaded while online submission of the 
tender and the original should be posted/couriered/given in person to the Tender Processing 
Section latest by the last date and time of bid submission or as specified in the tender documents. 
The details of the DD/any other accepted instrument, physically sent, should tally with the 
details available in the Scanned copy and the data entered during bid submission time otherwise 
the Tender will be summarily rejected. 

 

5) The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the tenderers/ bidders. The bidder 
should see that the bid documents submitted should be free from virus and if the documents 
could not be opened, due to virus, during tender opening, the bid is liable to be rejected. 

 

6) Tenderers/ bidders are requested to note that they should necessarily submit their financial bids 
in the format provided and no other format is acceptable. The price bid has been given as a 
standard Rate Quote Sheet (Percentage BoQ Template) (.xls format) with the tender 
document, which is to be downloaded and to be filled by all the tenderers/bidders. 
Tenderers/bidders are required to download the Rate Quote Sheet (Percentage BoQ Template) 
file, open it and complete the green colored (unprotected) cells with their respective financial 
quotes and other details (such as name of the Tenderer/bidder). No other cells should be 
changed. Once the details have been completed, the tenderer/bidder should save it and submit it 
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online, without changing the filename. If the Rate Quote Sheet (Percentage BoQ Template) 
file is found to be modified by the tenderer/ bidder, the bid will be rejected. In e-Tendering, 
intending tenderer/ bidder can quote their rate in figures only. The total amount is generated 
automatically. Therefore, the rate quoted by the tenderer/ bidder in figures shall be taken as 
correct. The Comparative Statement is also generated automatically by the system. The 
Comparative Statement and rate quoted by each tenderer/ bidder shall be downloaded. The 

manual calculation check of tenders/bids and Comparative Statement, shall be final. In 
case, any discrepancy is noticed, the decision of appropriate BITM authority shall be final 
and binding. 

 

7) The server time (which is displayed on the tender’s/ bidder’s dashboard) will be considered as 
the standard time for referring the deadlines for submission of the bids by the tenderers/ bidders, 
opening of bids etc. The tenderers/ bidders should follow this time during bid submission. The 
tenderers/ bidders are requested to submit the tenders/ bids through online e-tendering system to 
the Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 
Server System Clock). 

 

8) All the documents being submitted by the tenderers/ bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot be viewed by 
unauthorized persons until the time of bid opening. The confidentiality of the bids is maintained 
using the secured Socket Layer 128 bit encryption technology. Data storage encryption of 
sensitive fields is done. 

 

9) The uploaded tender documents become readable only after the tender opening by the authorized 
tender/ bid openers. 

 

10) Upon the successful and timely submission of tenders/bids, the portal will give a successful 
tender/ bid submission message & a tender/bid summary will be displayed with the 
NIT/tender/bid no. or Name of Work and the date & time of submission of the tender/bid with all 
other relevant details. 

 

11) The  tender/ bid  summary  has  to  be  printed  and  kept  as  an  acknowledgement  of  the  
submission  of  the  bid.  This acknowledgement may be used as an entry pass for any tender/bid 
opening meetings. 

  
ASSISTANCE TO TENDERERS/BIDDERS 
  
1) Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority(TIA), Birla Industrial & 

Technological Museum, 19A, Gurusaday Road, Kolkata-700019, West Bengal. Ph. 

033–22877241, Mob: 9477345291  Fax- 033-2287 0233 Email at: 

director@bitm.gov.in official website: www.bitm.gov.in 
 

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal in 

general may be directed call to the 24x7 CPP Portal Helpdesk Ph. 1800-3070-2232.  

 

 

http://www.bitm.gov.in/
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NOTICE INVITING e-TENDER 

(e-NIT) 

 

No: BM-49(87)/W/BDN/2024          Dated: 28.06.2024 

 

1. The Birla Industrial & Technological Museum is a constituent unit under the National Council 

of Science Museums, Kolkata* (*hereinafter referred to as the Museum/Centre). 
 

2. Online e-tenders (Percentage Rate Bid) are hereby invited from reputed and experienced 

Engineering/ Technical contractors capable of carrying out the work of “Development and 

beautification of existing Nullah Passing through the Science Centre at 

Bardhaman” with excellent adequate and relevant past experience during the preceding seven 

years in successfully executing works of similar nature referred hereinabove and having the 

following eligibility:- 

 

(i)  Completed last 7 years (01.06.2017 to 31.05.2024), 3 (three) similar nature of works like 

Massonry and Concrete work related to drainage cannel etc. (at least one of them should be in 

Central Government / Central Autonomous Bodies/ State PWD/ Central Public Sector 

Undertakings) each costing not less than 40% of estimated cost. 

      OR 
 

(ii) Completed last 7 years (01.06.2017 to 31.05.2024), 2 (two) similar nature of works like 

Massonry and Concrete work related to drainage cannel etc. (at least one of them should be in 

Central Government / Central Autonomous Bodies/ State PWD/ Central Public Sector 

Undertakings) each costing not less than 50% of the estimated cost.  

OR 
 

(iii) Completed last 7 years (01.06.2017 to 31.05.2024), 1 (one) similar nature of works like 

Massonry and Concrete work related to drainage cannel etc. (at least one of them should be in 

Central Government / Central Autonomous Bodies/ State PWD/ Central/ Public Sector 

Undertakings) each costing not less than 80% of the estimated cost. 

And  

Agencies having valid Sales Tax/ Vat/ GST Registration Certificate, Cess & Income Tax PAN.   

 

Documents are to be submitted online to the Central Public Procurement Portal website 

https://eprocure.gov.in/eprocure/app, before the prescribed date & time, using the valid 

Digital Signature certificate (DSC) obtained from the authorized agencies of NIC & valid GST 

registration no. 

 

3. The place of work would be at Bardhaman Science Centre (A Unit of NCSM), Ramna 

Maidan, Babur Bagh, P.O. – Rajbati, Dist – Bardhaman-713104. 
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4. Important Information & Dates: 
 

Estimated cost of work (INR) including 

GST & LWC 
8.50 Lakh (Approx.) 

EMD Amount (INR) 21,300/- 

Cost of tender document/ tender fee (INR) Nil. 

Period of completion of work 90 days from the date of issue of L.O.I. 

Bid Document Publishing Date & Time 28
th

 June, 2024 (As per portal time). 

Bid Document Download Start Date & Time 28
th

 June, 2024 (As per portal time). 

Bid Document Download End Date & Time 20
th

 July, 2024 (As per portal time). 

Bid submission Start Date & Time 29
th

 June, 2024 (As per portal time). 

Bid submission End Date & Time 20
th

 July, 2024 (As per portal time). 

Bid Opening (Technical) Date & Time 22
th

 July, 2024 (As per portal time). 

 

5. The intending tenderers/ bidders must read the terms and conditions of BITM carefully. They 

should only submit their bid if they consider themselves eligible and if they are in possession of 

all the documents required. 

 

6. Information and Instructions for tenderers/ bidders posted on website shall form a part of the bid 

document. 

 

7. The bid document consisting of plans, specifications, schedule of quantities of various types of 

items to be executed and the set of Terms and Conditions of the contract to be complied with and 

other necessary documents can be seen and downloaded from 

https://eprocure.gov.in/eprocure/app free of cost. 

 

8. Out of the online bid documents submitted by intending tenderers/ bidders, the technical bids of 

only of those tenderers/ bidders shall be opened, who have deposited e-Tender Document Fee as 

specified & Earnest Money Deposit as specified duly scanned, uploaded and found in order. And 

the financial bids of only those tenderers/ bidders shall be opened when their uploaded 

documents are found to be in order. 

 

9. Those contractors not registered on the website mentioned above, are required to get themselves 

registered beforehand. 

 

10. The intending tenderer/ bidder must have valid Class II or Class III Certificates with signing key 

usage (DSC) to submit the bid. 

 

11. The e-Tenders are invited under two envelopes system. The first electronic envelope will be 

named as Technical Envelope & will contain documents of tenderer’s/ bidder’s satisfying the 

eligibility conditions, scanned copies of tender document fees and EMD, NIT, etc. and the 

second electronic envelope will be named as Financial Envelope containing Rate Quote Sheet. 

The bidder shall submit TECHNICAL BID ENVELOPE and FINANCIAL BID ENVELOPE 

simultaneously. The technical bids will be evaluated first and thereafter financial bids of 

only the eligible tenderers/ bidders shall be opened. These envelopes shall contain one set of 

the following documents:- 

 

https://eprocure.gov.in/eprocure/app
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a) TECHNICAL BID ENVELOPE shall contain the following documents: 
 

i) Scanned copy of Demand Draft/ Pay order/ Banker`s Cheque of any Nationalised/ Scheduled 

Bank/ proof of online payment to BITM Account as per detail below towards Earnest Money 

Deposit (EMD) in pdf format in favour of “Birla Industrial and Technological Museum” 
payable at Kolkata. Details of Bank account is as under: - 

 

Name of the Beneficiary Birla Industrial and Technological Museum 

Name of Beneficiary’s Bank State Bank of India 

Address of Beneficiary’s Bank branch 
Syed Amir Ali Avenue, Park Circus,   Kolkata-

700017 

Beneficiary’s Bank Account No. 10513451673 

Beneficiary’s Bank IFSC Code SBIN0001749 

MICR Code  700002077 

 

ii) Scanned copy of Enlistment Order/Registration certificate with appropriate Authority as 

applicable in pdf format, if any. 
 

iii) Scanned copies of specific WORK EXPERIENCE CERTIFICATES/ WORK COMPLETION 

CERTIFICATE along with Work Order/Letter of intent issued by Govt. /Semi-Govt. 

/Autonomous/PSUs and/or Reputed Institution of requisite magnitude with appropriate Authority 

as per the NIT in pdf format. 
 

iv) Scanned copy of UNDERTAKING (as per “Annexure – A”) duly signed with company seal in 

pdf format which also includes the undertaking that "The physical EMD (in case of DD/Banker’s 

Cheque/Pay Order) shall be deposited by me/us with the office of BITM calling the bid before 

the bid opening date otherwise the department may reject the tender/bid and also take action to 

withdraw my/our enlistment/debar me/us from further tendering in BITM or any of its 

constituent units." 
 

v) Scanned copy of duly filled up Pre-qualification form attached as “Annexure – B” and to be 

submitted along with enclosures. 
 

vi) Scanned copy of tender acceptance letter attached as “Annexure – C”. 
 

vii) Scanned copy of GST Registration Certificate and PAN. 
 

viii) Tender Document comprising of Schedule of Quantities/specification and drawing in pdf format 

(NIT.pdf file) digitally signed.  
 

b) FINANCIAL BID ENVELOPE shall contain: 
 

(i) Rate Quote Sheet (Percentage BoQ Template) in .xls format. Bidders may quote their percentage 

rate in this envelope. 
 

12. E-tenders which do not fulfil any of the above conditions or are incomplete in any respect are 

liable for summary rejection. 
 

13. The Museum/Centre does not bind itself to accept the lowest e-tender/bid and the right to reject 

or accept any or all the e-tenders/bids, e-tendered items or schedules received without assigning 

any reason whatsoever. 
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14. Canvassing in connection with e-tenders/bids is strictly prohibited and the e-tenders/bids 

submitted by the tenderers/bidders that resort to canvassing will be liable for rejection on that 

ground alone. 

 

15. E-tenders incorporating additional conditions are liable to be rejected. 

 

16. The tenderer(s) must declare in writing that neither he nor any of them is in anyway related to 

any officer in the National Council of Science Museums, Kolkata, or any of its constituent units 

as per the format given in Annexure – “A”. 

 

17. Any taxes including GST, Labour Welfare Cess etc. or duties on materials, freight & transit 

Insurance F.O.R. site in respect of this contract will be payable by the successful tenderer.  

Nothing extra will be payable for increase in such taxes or duties even if imposed or levied either 

before or after the e-tenders are opened or during currency of contract. 

 

18. Before submitting the e-tender, the tenderer shall examine all specifications, drawings, 

conditions of contract and inspect the site if necessary.  The e-tender must be balanced in respect 

of individual items so that the rates quoted shall remain in force even if the quantities deviate 

(increase or decrease) to any extent before or during the execution of the work. The successful 

tenderer/bidder shall be paid at their net rate quoted only. 

 

19. For the purpose of opening of the e-tenders/ bids as described in Clause 11 of the Notice Inviting 

e-tender it is clarified that only on receiving the (i) tender document fee and (ii) EMD (in case 

of DD/Banker’s Cheque/Pay Order), physically at Civil section of BITM, Kolkata before the 

bid opening date, the Technical Bid Envelope will be opened. After the authority is satisfied 

that the documents in the Technical Bid Envelope are in order, the FINANCIAL BID 

ENVELOPE may be opened, subsequently.   
 

20. It may be noted that the Technical Bid Envelope which are not found in order as per 

BITM’s requirements may be summarily rejected. 
 

21. Earnest Money is liable to be forfeited if the successful e-tenderer/ bidder selected for the work 

fails to sign the formal agreement within 15 days from the date of issue of Letter of Intent to 

them by the Museum/Centre. 
 

22. The selected tenderer will be issued a Letter of Intent by the Museum/Centre and given 15 days 

mobilisation time which shall be counted from the date of issue of the Letter of Intent.  Within 

the mobilisation time the tenderer must scrutinise all the working drawings, CPM/PERT/BAR 

CHART, specifications, etc. and obtain clarifications from the Architect wherever necessary and 

submit a revised BAR CHART if required by the Museum/Centre.  During the mobilisation time, 

the tenderer shall also mobilise all their resources including men and materials, obtain the supply 

of water and electricity necessary for construction, erect a temporary cement godown at site if 

necessary and sign an Agreement with Museum/Centre in approved format at site on a non-

judicial stamp paper of proper denomination.  The date of commencement of work shall be the 

date of issue of Letter of Intent. 
 

23. The validity period of the e-tender shall be at least 03 (THREE) months from the date of opening 

of e-tenders.  This period may be extended with mutual consent if the decision regarding issue of 

Letter of Intent is delayed for any reason. 

 

24. MSME registered agencies will get exemption in EMD/ tender fees only, no other facilities/ 

percentage weight-age shall be account for in this regard. 
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Appendix to NIT 
 

1.  SUMMARY CONDITIONS OF CONTRACT 

 

Defect Liability Period : One year from the date of virtual completion as certified 

by the Museum/Centre or the end of following monsoon 

whichever is longer. 

 

Time for Completion : 90 days (Ninety days) from the date of issue of Letter of 

Intent as per NIT Clause 4 read with NIT Clause 22. 

 

Minimum value of work for Interim 

Certificate 

: Five lakh or less at the discretion of the Museum/ Centre 

but not more than one running bill in a fortnight. 

 

Earnest Money to be deposited with 

the e-tender 

: 21,300/- (being 2.5% of the estimated value of the e-

tender, rounded off to the nearest hundred), subject to a 

maximum of Rs.5 lakh. 

 

Liquidated damages for non-

completion of work in time (Clause 

39d of the general conditions of 

contract). 

: One percent per week of the total cost of the work 

awarded subject to a maximum of 10% of gross value of 

work done or cost of the work awarded whichever is 

greater. 

 

Liquidated damages for insufficient 

progress of work (Clause 39c of the 

general conditions of Contract). 

: Half percent per week of the total cost of the work 

awarded subject to a maximum of 10% of gross value of 

work done or cost of the work awarded whichever is 

greater. 

 

2. RETENTION MONEY FOR INTERIM PAYMENT 

 

Retention Money/ Security 

Deposit 

 

 

Performance  Security Money              :                               

 

: 10% of gross value of work done (including 

Performance Security money) to be recovered from RA 

Bills.  

 
3% of the tender value of the work (After adjusting 
EMD deposited with tender) to be submitted within 
15days from the date of issue of LOI. In case of failure 
in submission of Performance Security Money within 
the stipulated period as mentioned in the LOI, the work 
order (LOI) shall be cancelled automatically without 
intimating any notice to the successful bidder. 
 

Period of submitting final bill by the 

successful e-tenderer 
: 3 months from the date of virtual completion. 
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3. ESCALATION CLAUSE 

 

As per Clause 30 of the General Conditions of Contract. 

 

 

4. MATERIALS TO BE ISSUED (for civil works only) 

 

1. Ordinary Portland cement/ Portland Pozzolana cement 

atRs………………….. per metric tonne (in non-returnable bags) 

 

2. Tor-Steel   Rs…………………………………… Per M.T. 

 M.S. Round/Bars  Rs…………………………………… Per M.T. 

 

5. REMARKS (for civil works only) 

 

 Cement shall be issued by the Museum/Centre only for in-situ work or per-cast coffer slabs and 

not for preparing mosaic tiles or any other precast work.  No white cement shall be issued by 

Museum/Centre.  Steel rounds from 6 mm diameter and above (and not wire mesh or smaller 

size) shall be issued only for in-situ RCC work.  No steel shall be issued for pre-cast work for 

non RCC work e.g. grills, window frames, door frames, railings, flats and bars etc.  Cement and 

steel to be delivered by the Museum/Centre at site.  It shall be the responsibility of the successful 

e-tenderer to erect at site an appropriate shed for proper storage of cement with a capacity for 

three months consumption.  The stored cement shall be under double lock-with one key in 

custody of the successful e-tenderer and the other key in custody of the Museum/Centre so that 

the storage shed can be opened only in presence of both together.  It shall be the responsibility of 

the successful e-tenderer to arrange for electricity and water or any other service required for 

construction and to arrange for housing of their own staff outside the site. 
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    FORMAT FOR BANK GUARANTEE BOND 

(For EMD only) 
 

1. In consideration of the (Name and address of the Museum/Centre) hereinafter called the 

Museum/Centre having stipulated under clause 10 of the Notice Inviting E-tender No. 

…………….. for the work  of (mention name of work as in NIT) at the aforesaid  site agreed to 

accept payment of Earnest Money for due fulfilment of the terms and conditions contained in the 

said NIT (including appendix) for participation in the e-tender from (Name and address of the 

prospective e-tenderer) (hereinafter called the prospective e-tenderer) by production of a bank 

guarantee of (Mention amount of EMD in figure & words) only, we (Name and address of Bank 

furnishing guarantee (Br. Code ……………..) (hereinafter referred to as “The Bank”) do hereby 

undertake to pay to the Museum/Centre an amount not exceeding (mention EMD amount in 

figure & Words) only against any loss or damage caused to or suffered or would be caused to or 

suffered by the Museum/Centre by reasons of any breach by the said prospective e-tenderer of 

any of the terms or conditions contained in the said NIT (including appendix) relating to 

participation in the e-tender. 

 

2. We, (Name of Bank), do hereby undertake to pay the amounts due and payable under this 

guarantee without any demur, merely on a demand from the Museum/Centre stating that the 

amount claimed is due by way of loss or damage caused to or would be caused to or suffered by 

the Museum/Centre under National Council of Science Museums by reasons of any breach by 

the said prospective e-tenderer of any of the terms or conditions contained in the said NIT 

(including appendix) or by reason of the prospective e-tenderer’s failure to comply with 

conditions contained in the said NIT relating to participation in the e-tender.  Any such demand 

made on the Bank shall be conclusive as regards the amount due and payable by the bank under 

this guarantee.  However, our liability under this guarantee shall be restricted to an amount not 

exceeding (mention amount of EMD in figures and words) only. 

 

3. We, (Name of Bank) further agree that the guarantee herein contained shall remain in full force 

and effect during the period as mentioned in Clauses 22 and 23 of the said NIT (including 

appendix) or the period stipulated under clause 24 for deciding the e-tender and that it shall 

continue to be enforceable till the dues of the Museum/Centre under or by virtue of the said NIT 

(including appendix) have been fully paid and its claims  satisfied or discharged or the 

Museum/Centre certified that the terms and conditions of the said NIT (including appendix) have 

been fully and properly honoured and carried out by the said prospective e-tenderer for 

participation in the e-tender and accordingly discharges the guarantee. Unless a demand or claim 

under this guarantee is made on us in writing on or before the periods stipulated above, we shall 

be discharged from all liability under this guarantee thereafter. 

 

4. We, (Name of the Bank) further agree with the Museum/Centre that they shall have the fullest 

liberty without our consent and without affecting in any manner our obligation hereunder to 

extend time of deciding the e-tender as may be expedient and to forbear or enforce any of the 

terms and conditions  relating to the NIT (including appendix) and we shall not be relieved from 

our liability  by reason of any such extension being granted to the said proposed e-tenderer for 

any forbearance, or act of omission on the part of the Museum/Centre or any indulgence by the 

Museum/Centre to the said proposed e-tenderer or by any such matter or thing whatsoever which 

under the law relating to surety. 
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5. We, (Name of the Bank) lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the Museum/ Centre in writing. 

 

 

Dated, the ……………………..  day of ……………..…………. 

 

 

 

 

     For …………………………………………….. 

     (Authorised signatory of the Bank with Seal) 
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FORMAT FOR BANK GUARANTEE BOND * 

(For Retention Money/Security Deposit only) 

 

1.   In consideration of the ………………..……………….…………………………………….. 

…………………………………………………………..............……….. (hereinafter called “The 

Museum/Centre”) having agreed to exempt ………….…………..………………. .. 

…………………………………………………………………………………………………..  

(Hereinafter called the “successful e-tenderer’ from the demand, under Clause 10 of the Notice 

inviting E-tender No. ……………………………………………………… dated 

……………………… and/or the terms and conditions of an Agreement dated  

……………………………………. Made between the Museum/Centre and successful e-

tenderer(s) ………………………………………………………………………………… for 

……………………………………………………………….(hereinafter called “the said 

agreement”) of Earnest Money/Retention Money for the due fulfilment by the said Contract(s) of 

the terms and conditions contained in the said NIT or the conditions of (execution of work) or 

the agreement on production of a bank guarantee of Rs…………………………… (Rupees 

……………………………………………………………………………………………………

……………………………………… only), We 

……………………..……………………………….(hereinafter referred to as “The Bank”) do 

hereby undertake to pay to the Museum/Centre an amount not exceeding 

Rs………………………………………..…….. against any loss or damage caused to or suffered 

or would be caused to or suffered by the Museum/Centre by reasons of any breach by the said 

successful e-tenderer of any of the terms or conditions contained in the said NIT, the conditions 

of Contract or the Agreement. 

 

2. We, ………………………………………………………. do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, merely on a demand from the 

Museum/Centre stating that the amount claimed is due by way of loss or damage caused to or 

would be caused to or suffered by the Museum/Centre under National Council of Science 

Museums by reasons of any breach by the said successful e-tenderer of any of the terms or 

conditions contained in the said NIT or the conditions of contract or the Agreement or by reason 

of the successful e-tenderer’s failure to perform as per conditions contained the said NIT or the 

condition of contract or the Agreement.  Any such demand made on the Bank shall be conclusive 

as regards the amount due and payable by the Bank under this guarantee.  However our liability 

under this guarantee shall be restricted to an amount not exceeding 

Rs……………………………………………………….. 

 

*Note:(Bank guarantee bond towards Retention Money/Security deposit as defined under 

clause 32 of the General Conditions of contract at the time of signing of agreement on award 

of work acceptable only if furnished by any of the Nationalised Banks.) 

 

3. We, …………………………..……………………………………………….. further agree that 

the guarantee herein contained shall remain in full force and effect during the period as 

mentioned in Clause 22 of the said NIT read with clause 32 of the conditions of contract, or the 

period that would be taken for the performance of the said Agreement and that it shall continue 

to be enforceable till the dues of the Museum/Centre under or by virtue of the said NIT or the 

conditions of contract or the Agreement have been fully paid and its claims satisfied or 

discharged or the Museum/Centre certified that the terms and conditions of the said NIT or the 

conditions of contract or the Agreement have been fully and properly honoured and carried out 

by said successful e-tenderer and accordingly discharges the guarantee. 
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Unless a demand or claim under this guarantee is made on us in writing on or before the 

…………………………………………………………………....................................................... 

 We shall be discharged from all liability under this guarantee thereafter. 

 

4. We, ………………………………………………………….. further agree with the 

Museum/Centre that they shall have the fullest liberty without our consent and without affecting 

in any manner our obligation hereunder to vary any of the terms and conditions of the said 

Agreement or to extend time of performance by the said successful e-tenderer from time to time 

or to postpone for any time or from time to time any of the powers exercisable by the 

Museum/Centre against the said successful e-tenderer and to forbear or enforce any of the terms 

and conditions relating to the said Agreement and we shall not be relieved from our liability by 

reason of any such variation, or extension being granted to the said successful e-tenderer for any 

forbearance, or act of omission on the part of the Museum/Centre or any indulgence by the 

Museum/Centre to the said successful e-tenderer or by any such matter or thing whatsoever 

which under the law relating to surety. 

 

5. We, …………………………………….………………………………………..lastly undertake 

not to revoke this guarantee during its currency except with the previous consent of the 

Museum/Centre in writing. 

 

Dated, the …………………………………. day of ………………………… 

 

 

 

 

For ……………………………………………… 

(Authorised signatory of the Bank with seal) 
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FORMAT FOR LETTER OF INTENT* 

 

………………………………….        Date……………. 

(Mention file number) 

 

  Sub: Letter of Intent for the work of ……………………… 

 

Dear Sirs, 

 

With reference to your e-tender dated …………….…………..………(and further clarification 

vide letter number ………………………………………….………….. dated 

…………………….…….) # it is intended to award the aforesaid work at the e-tendered amount of 

`……………………………………………………………………………… 

(Value based on only items of work intended to be awarded for execution) 

  

You are, therefore, requested to sign an agreement as per standard format already printed in the 

e-tender documents purchased by you while e-tendering for this job.  For this purpose, you are 

requested to send us a non-judicial stamp paper of appropriate value for preparing the contract 

Agreement within a week from the date of this letter. 

 

 You may avail of 15 days mobilisation time from the date of issue of this letter of Intent for 

mobilising your men, materials and other necessary resources for the construction.  During 

mobilisation period, you are requested to study all the drawings and designs annexed hereto and the 

Bar-Chart and obtain clarifications from the architect or this office immediately. 

 

 Please note that the work has to be completed within ……………………days/ weeks/months 

in which mobilisation time period of 15 days is also included.  The date of commencement of work 

would be reckoned as the date of issue of this letter (as per clause 22 of NIT). 

 

Thanking you, 

Yours faithfully, 

sd/- 

   Controller of Administration 

 

* To be issued by the Dy. Controller of Administration of the parent Museum/Centre, viz, B.I.T.M, 

V.I.T.M., NSCM,  N.S.C.D., C.R.T.L., Science City, even though the work is to be done in any 

RSC/SRSC/DSC. 

 

Letter of intent is to be issued in the letter head of the parent Museums/Centres and a Xerox copy is 

to be maintained as office copy on which signature of the authorised representative of the successful 

e-tenderer is to be obtained with date at the time of issue of original letter of intent. # Delete words 

within brackets if not applicable in specific case. 
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FORMAT FOR ARTICLES OF AGREEMENT 

 

INSTRUCTIONS (not to be typed in Agreement) 

 

(Articles of Agreement have to be typed on non-judicial stamp paper.  The value of the stamp paper 

varies from state to state and is to be known from the particular place.  The stamp paper will be 

purchased by the successful e-tenderer and the agreement may be typed by the Museum/Centre 

according to the format.) 

 

ARTICLES OF AGREEMENT made at……………………………………………… 

…….………………………………………….………………...............................…(Place) 

this…………………… day of  ………………………………….. between the .................. 

(Date)   (Month & Year) 

…………………………………………………………………………………………………………

…………………………………………………………………….. 

(Name of the parent Museum/Centre) 

 

(under the National Council of Science Museums, a Society registered under the Societies 

Registration Act of West Bengal, 1961), hereinafter referred to as the Museum/Centre which 

expression shall include its successors and assigns on the one part 

and…………………………………………………………………………………………………… 

…………………………………………………………………………………………………………     (name 

of the successful e-tenderer) 

 

trading in the name and style of …………………………………………………………..  

……………………………………………………………………………………………… 

………………………………………………………………………………………………. 

………………………………………………………………………………………………. 

(Name and complete address of the successful e-tenderer) 

 

hereinafter referred to as the successful e-tenderer which expression shall include his/their 

respective heirs, executors, administrators and assigns on the other part. 

 

WHEREAS the Museum/Centre is desirous of getting the work of 

…………………………………………………………………………………………..………..……

…………………………………………………… therein done and has caused  

(Name of the work) 

 

Notice Inviting E-tender (Including appendix), drawings, schedule of quantities and specifications 

describing the work and conditions of contract to be prepared 

by…………………………….……………………………………………………………. 

…………………………………..………………………………………………………….. 

(Name and address of the Architect). 

 

AND WHEREAS the said NIT (including appendix) drawings as per list attached, specifications 

and the priced schedule of quantities and conditions of contract have been signed by or on behalf of 

the parties hereto.  AND whereas the Successful e-tenderer has deposited in Cash or Bank 

Draft/Bank Guarantee/online payment a sum of Rupees 

………………….……………………………………………………………………………….…. (exact 

amount in words) the amount being 3% of the tendered value (after adjusting EMD) rounded off to 

the nearest hundred with the Museum Centre as Initial Security/ Performance security for the due 

performance of this Agreement as provided in the said conditions.  In the case of Bank Guarantee, 
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the period of Bank Guarantee referred to being valid until the defect liability period as specified in 

e-tender and to be revalidated to required dates as demanded by the Museum/Centre if completion 

date is extended. 

 

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETO 

AS FOLLOWS: 

 

1. In consideration of the payments to be made to him as hereinafter provided the successful e-

tenderer shall upon and subject to the conditions herein contained execute and complete the work 

within ............ days from the date of issue of letter of intent (as defined under NIT clauses 4 and 

22) and as per the said drawings and such further detailed drawings as may be furnished to him 

from time to time and described in the said specifications and the said priced schedule of 

quantities along with the progress of the building work. 

 

2. The Museum/Centre shall pay to the successful e-tenderer such sum as shall become payable 

hereunder at the time and in the manner specified in the said conditions. 

 

3. Time is the essence of this agreement and the successful e-tenderer shall proceed with the work, 

throughout the stipulated period of this contract, strictly according to the CPM/PERT/BAR 

CHART attached herewith and forming a part of this agreement.  At any stage during execution, 

if any work lags behind the target as indicated in the CPM/PERT/BAR CHART for reasons 

directly attributable to the successful e-tenderer, he shall pay or allow the Museum/Centre to 

deduct from any money due to him a liquidated damage as per Clause 39 of the conditions of 

contract. 

 

4. This agreement comprises the work above and all subsidiary works connected therewith, even 

though such works may not be shown on the drawings, or described in the said specifications or 

the priced Schedule of Quantities. 

 

5. The Museum/Centre through the Engineer (As defined under clause 2 of General conditions of 

contract) reserves to itself the right of altering the drawings and of adding to or omitting any item 

of work or of having portions of the same carried out departmentally or otherwise and such 

alterations or variations shall not vitiate this agreement. 

 

6. All disputes and differences of any kind whatever except as excluded under Clause 2 of General 

Conditions of contract appended herewith, arising out of or in connection with the contract on 

the carrying out of works (Whether during the progress of the work or after their completion and 

whether before or after the determination, abandonment or breach of the contract) shall be 

referred to arbitration as per Clause 44 of the said conditions of contract.  In case of any legal 

dispute, other than the arbitration, the court of jurisdiction shall be at the place written in the first 

line of this agreement. 

 

The provisions of the Arbitration & Reconciliation Act 1996 or any statutory modification or re-

enactment thereof and of the rules made there under for the time being in force shall apply to 

arbitration proceedings under this clause. 
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In witness whereof the parties have set their respective hands the day and the year and the place 

hereinabove written. 

 

Signed by for and on behalf of the Museum/Centre ……………………………….. 

 

 

 

……………………………………………………………………… 

(Controller of Administration) 

 

In the presence of  

 

 

1. …………………………………………………………… 

Seal      (Dy. Controller of Finance & Accounts) 

 

 

 

2. …………………………………………………………… 

                                                                  (Project Co-coordinator/DSO/ Engineer) 

 

 

 

 

Signed by the said Successful e-tenderer …………………………………………………. 

 

In the presence of  

 

 

1. ……………………………………………………… 

Seal 

 

 

2.       ………………………………………………………. 
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GENERAL CONDITIONS OF CONTRACT 

 

1. INTERPRETATION 

 

The terms as used in the e-tender documents and agreement and named hereunder shall have the 

meanings herein assigned to them except where the subject or context otherwise requires:- 

 

“This agreement” shall comprise of the Articles of Agreement along with the Appendix, the 

Conditions of Contract, the Priced Schedule of Quantities, Specifications and Drawings and 

CPM/PERT/BAR CHART attached hereto and including those to which only a reference is made 

herein. 

 

“Work” or “Works” shall mean all work or works defined by Bills of quantities, Drawings, 

Specifications and such other work or works as the successful e-tenderer may be entrusted with 

for carrying out under this agreement as per Clause 4 of the Articles of Agreement. 

 

“Museum/Centre” shall mean Bardhaman Science Centre, Bardhaman under the National 

Council of Science Museums which shall include the persons for the time being in management 

of the Society and its assigns. 

 

“Engineer” shall mean the Curator or Technical Officer authorised as such by the 

Museum/Centre or in the event of his ceasing to be Engineer for the work such other firm or 

persons as may be appointed by the Museum/Centre as Engineer for this work. (Further 

elaboration given in Clause 2 below): 

 

“Successful e-tenderer” shall mean ……………………………………………. and shall include 

his/their respective heirs, executors, administrators and assigns. 

 

“Site” shall mean the site of the construction works as shown on the site plan attached hereto 

including any buildings and erection thereon and any other land adjoining these to (Inclusive) as 

aforesaid allotted by the Museum/Centre for the use of successful e-tenderer. 

 

“Act of Insolvency” shall mean any act of insolvency as defined by the Presidency towns 

Insolvency Act, or the Provincial Insolvency Act or any Amending Statute. 

 

“Notice in Writing” or “Written Notice” shall mean a notice or communication in written, typed 

or printed or printed characters sent (unless delivered personally or otherwise proved to have 

been received) by registered post to the last known private or business address or registered 

office of the addressee and shall be deemed to have received when in the ordinary course of post 

it would have been delivered.  

 

“Virtual Completion” shall mean that the works carried out are fit for occupation in every respect 

including removal of scaffolding, plant, surplus material and rubbish and cleaning of dirt from 

work and site.  

 

Words imputing persons include firms and corporations words imputing the singular only also 

include the plural and vice versa where the context so requires. 

 

Short headlines are given to each Clause for convenience only and they will not limit the 

meaning or scope of the Clause in any way. 
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2. ENGINEER 

 

The plans, agreement and documents above mentioned shall form the basis of this agreement and 

the decision of the said Engineer or the other Engineer for the time being as mentioned in the 

said conditions, in reference to all matters or dispute as to material and workmanship shall be 

final and binding on both the parties. 

 

The term “Engineer” shall mean the firm or person(s) appointed by the Museum/Centre to 

superintend the work.  He/They will receive his/their instruction for the work from the 

Museum/Centre. 

 

The successful e-tenderer shall afford the said Engineer(s) every facility and assistance for 

examining the work and materials and for checking and measuring works and materials. 

 

The Engineer or any Authorised Assistant of the Engineer shall have power to give notice to the 

successful e-tenderer or to his Supervisors of non-approval of any work, or materials, and such 

work shall be suspended or the use of such materials shall be discontinued.  The work from time 

to time be examined by the Engineer or the Engineer’s Assistant but such examination shall not 

in any way exonerate the successful e-tenderer from the obligation to remedy any defects due to 

materials or workmanship not in accordance with the contract which may be found to exist at 

any stage of the work or may appear within the defects liability period mentioned in clause 20. 

 

3. SCOPE OF THE CONTRACT 

 

The successful e-tenderer shall carry out and complete the works in every respect in accordance 

with this contract and in accordance with the directions of the Engineer and to the satisfaction of 

the Engineer and the Museum/Centre.  The Engineer may from time to time issue further 

drawings and/or written instructions, detailed directions and explanations in regard to : 

 

(a) The variation or modification of the design, quality or quantity of works for the addition 

or omissions or substitution of any work. 

 

(b) Any discrepancy in the drawings or between the schedule of quantities and/or drawing 

and/or specifications. 

 

(c) The removal from the site of any material brought therein by the successful e-tenderer 

and the substitution of any other materials there from. 

 

(d) The removal and/or re-execution of any works executed by the successful e-tenderer. 

 

(e) The dismissal from the works of any persons employed thereupon. 

 

(f) The opening up for inspection of any work covered up. 

 

(g) The amending and making good of any defects under Clause 20. 

 

The successful e-tenderer shall comply with and duly execute any work comprised in such 

instructions, detailed directions and explanations, provided always that if the Engineer’s 

instructions involved variations from the priced Schedule of Quantities, such instructions shall be 

issued by the Museum/Centre and the successful e-tenderer shall take the action stipulated in 

Clause 34. 
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If the work shown on any such further drawings or detailed drawings or that may be necessary to 

comply with any such instructions, directions, or explanations be in the opinion of the successful 

e-tenderer, extra to that comprised in or reasonably to be inferred from the contract he shall 

before proceeding with such work, give notice in writing to this effect to the Engineer, and in the 

event of his not doing so three days before the commencement of such work the successful e-

tenderer shall not be entitled to any allowance in respect of any such extra work.  But if such 

notice has been duly given and the Engineer and the successful e-tenderer, fail to agree as to 

whether or not there is any extra, then if the Engineer decides that the successful e-tenderer is to 

carry out the said work, the successful e-tenderer shall do so accordingly, and the question 

whether or not there is any extra and if so, the amount thereof shall failing agreement be settled 

by the Arbitration as provided in Clause 44 on a reference being made by the successful e-

tenderer. 

 

4. SCOPE OF WORK 

 

Even if not specifically mentioned in the schedule of quantities, the successful e-tenderer shall be 

deemed to have allowed necessary material, labour, tools and plants etc. required for satisfactory 

completion of the items of work as indicated in drawings and description given in the 

specifications, which are attached herewith unless the item specifies labour only or otherwise.  

Rates quoted also apply for work in patches, strips, small or large areas, and for different shapes 

and in different sizes and in different planes (Horizontal/vertical or inclined). 

 

5. INSPECTION OF SITE 
 

The e-tenderer must visit site before giving e-tender and must get acquainted with the working 

conditions. 

 

The e-tenderer shall examine all specifications, e-tender conditions and drawings before e-

tendering for the works.  

 

The e-tenderer shall obtain all information relating to local regulations, bye-laws, application of 

any and all laws relating to his work or profession. No additional claims shall be admissible on 

this account. 

 

6. WATER, ELECTRICITY AND CEMENT GODOWN 

 

The successful e-tenderer shall construct at the site at their own cost temporary cement godown 

within the mobilisation time as described in NIT Clause 22, of appropriate size suitable for 

proper and safe storage of 3 months consumption of cement.  They will also arrange at their own 

cost supply of water and electric power at site required by them for construction. The contractor 

shall be provided free of cost water and electricity required for the construction. The contractor 

shall arrange, at his own cost, from the source of water and electricity within the campus at 

Bardhaman Science Centre, Bardhaman. 

 

7. SUCCESSFUL E-TENDERER TO PROVIDE EVERYTHING NECESSARY 

   

The successful e-tenderer shall provide everything necessary for the proper execution of the 

works according to the true intent and meaning of the drawings and specifications and bill of 

quantities taken together, whether the same may or may not be particularly shown on the 

drawings or described in the specifications or included in the bill of quantities, provided that the 

same is to be reasonably inferred there from and if he finds any discrepancy in the drawings, or 

between the drawings and specifications and bill of quantities, he shall immediately refer the 
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same to the Engineer who shall decide which shall be followed. Figured dimensions shall be 

followed in reference to scale. 

 

The Successful e-tenderer shall supply, fix and maintain at his cost during the execution of any 

works, all the necessary centering, scaffolding, staging, planking, timbering, shuttering, shoring, 

pumping, fencing, boarding, watching and lighting by night as well as by day required for the 

proper execution and protection of the public and the safety of any adjacent roads, streets, 

cellars, vaults, eves, pavement, walls, houses, buildings and all erections, matters or thing, and 

they shall take down and remove any or all such centering, scaffolding, etc. as occasion shall 

require or when ordered to do so and shall fully  reinstate and make good all matters and all 

things disturbed during the execution of the works to the satisfaction of the Engineer before a 

Virtual Completion Certificate is issued. 

 

The Successful e-tenderer shall make his own arrangements for laying temporary water and 

electrical power lines including excavation if necessary so as not to cause any obstructions along 

locations approved by the Engineer.  The water supply lines, hose pipes, electrical lines, 

underground or overhead etc.  belonging to them should not cause damage to the property of the 

museum/centre including gardens, plants, flowers, hedges, flower pots in the Campus etc.  Any 

expenditure incurred by the museum/centre due to damage so caused shall be debited to the 

Successful e-tenderer’s account.  It is their complete responsibility to ensure that the garden area 

and its approaches and other areas not allocated to them are not encroached upon by their men 

and materials.  They have to provide a fence at their cost to confine the activities of construction, 

labour and materials, to the construction area as approved by the Engineer or his representative.  

The bitumen carpeted road in front of museum/centre’s office, Science and Exhibits Laboratory, 

Stores and Workshop or garden paths and defined areas will not be allowed to be used by their 

labour, materials, trucks and other modes of transport system.  Their labour is not allowed to use 

Campus grounds for baths, calls of nature etc. 

 

The museum/centre shall on no account be responsible for the expenses incurred by the 

successful e-tenderer for hired ground or electric power or water obtained from elsewhere. 

 

8. DRAWINGS, DESIGNS ETC. 

 

Contract drawings are diagrammatic but shall be followed as closely as actual construction 

permits. Any deviations made shall be in conformity with the architectural and other service 

drawings. 

 

Architectural drawings shall take precedence over electrical and other service drawings as to all 

dimensions.   

 

Successful e-tenderer shall verify all dimensions at site and bring to the notice of the Engineer all 

discrepancies or deviations noticed.  The Engineer’s decision shall be final and binding. 

 

All drawings issued by the Museum/Centre are the property of the Architects and shall not be 

lent, reproduced or used on any other works than intended without the written permission of the 

Architects. 

 

Large size details and manufacturer’s dimensions for materials to be incorporated shall take 

precedence over small scale drawings. 

 

One complete set of drawing, specifications and schedule of quantities shall be furnished by the 

Engineer to the successful e-tenderer and the Engineer shall furnish, within such time as he may 
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consider reasonable, one copy of any additional drawing which in his opinion may be necessary 

for the execution of any part of work.  Such copies shall be kept on the works, and the Engineer 

and his representatives shall at all reasonable times have access to the same and they shall be 

returned to the Engineer by the successful e-tenderer before the issue of the certificate for the 

balance of this account under the contract. 

 

Museum/Centre will make all efforts to give all drawings, designs; decision etc. from time to 

time and the successful e-tenderer shall make timely requests for the same.  No claim whatsoever 

shall however be entertained for compensation for the delay in supply of drawings, designs, 

decisions, running payments, etc. from the Successful e-tenderer. Drawings shown at the time of 

issue of e-tenders and forming part of the contract shall indicate scope of work and drawings 

issued subsequently during the execution of work shall be deemed to be drawings elaborating the 

basic scheme. If any detailed drawings show an item for execution, which in the opinion of the 

successful e-tenderer is not covered under the items of the contract, he shall immediately refer it 

to the Engineer, for final decision.  Decision of the Engineer as to whether it is an extra item or 

not or whether it is covered by contracts and if not what extra rate should be paid shall be final 

and binding on both the parties to the contract i.e. Museum/Centre and the Successful e-tenderer. 

 

9. REFERENCE DRAWINGS & SHOP DRAWINGS 

 

Reference Drawings 
 

The Successful e-tenderer shall maintain one set of all drawings issued to him as reference 

drawing.  These shall not be used at site. 

 

All corrections, deviations and changes made at the site shall be shown on these reference 

drawings for incorporation in the completion drawings.  All changes to be made shall be initiated 

by the Engineer. 

 

Shop Drawings 

 

The Successful e-tenderer at his own cost shall submit to the Engineer as well as to the Architect 

four copies of shop drawings related  to structural steel work, Aluminium door/window, Glazing 

work, bar bending schedule, Electrical work, Air conditioning work etc. for approval. 

 

10. SCHEDULE OF RATES AND SPECIFICATIONS 

 

Specifications as attached herewith shall be applicable.  However, the e-tenderer shall include in 

his rates all such items of work which are not specifically  included in the e-tender schedule but 

are required to be executed to complete the works in accordance with the drawings, 

specifications etc.  The Museum/Centre is not bound to follow the practice and mode of 

measurements followed by other departments. 

 

11. ERROR IN SCHEDULE OF QUANTITIES, IF ANY 

 

Should any error appear in the bill of quantities, other than the E-tenderer’s prices and 

calculation, it shall be rectified by the Engineer after informing the Museum/Centre.  Such 

variation shall constitute a deviation of the contract and shall be dealt with as hereinafter 

provided. 
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12. NOMENCLATURE OF ITEM 

 

Nomenclatures of the items of works mentioned in the priced schedule are only a brief 

description of the work.  The work shall have to be executed in accordance with the 

specifications for the work to the satisfaction of the Engineer of the work.  Any omission in 

description will not absolve the successful e-tenderer from his responsibilities to complete the 

work in a satisfactory manner. 

 

13. METRIC UNITS 

 

 The bills of quantity indicate the unit of Metric system.  The mode of measurement of different 

items of work shall be as per details contained in specification and special conditions, with the 

equivalent of the units mentioned therein in Metric System. 

 

14. CPWD/ PWD SPECIFICATIONS AND I S CODES 

 

CPWD/ WB PWD specifications & relevant I.S. Code of practice shall be applicable, for all 

items of work. 

 

15. ORDER OF PRECEDENCE 

 

If any discrepancy is noticed between the conditions and specifications, drawing etc. the 

following would be the order of precedence: 

 

(a) Schedule of Quantities. 

 

(b) Notice Inviting E-tender (NIT) 

 

(c) General Conditions of Contract (GCC) 

 

(d) Drawings and notes thereon. 

 

(e) Specifications for General Building (civil works) Sanitary and Plumbing, Electrical 

Installation, Air-conditioning, Acoustic Treatment, Furniture making and/or Wood 

Panelling, Elevators and Escalators, etc. 

 

(f) CPWD/ PWD Specifications & I.S. codes. 

 

16. SETTING OUT WORK ETC. 

 

(a) The successful e-tenderer at his own expense shall set out the works and shall be responsible for 

the true and perfect setting out of the same and for the correctness of the positions, levels, 

dimensions and alignment of all parts thereof.  If at any time any error shall appear during the 

progress of any part of the work, the Successful e-tenderer shall at his own expense rectify such 

error if called upon to the satisfaction of the Engineer. 

 

(b) All soil, filth, or other matter of an offensive nature taken out of any trench, sewer, drains, 

cesspool or any other place shall not be deposited on the surface, but shall be at once carted away 

by the Successful e-tenderer to some pit or place to be provided by him. 
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17. MATERIALS 

 

All materials used for this work shall be conforming to the Specifications.  

 

As far as practicable materials shall conform to the latest Indian Standards as amended upto-date. 

All materials used on the project shall be approved by the Engineer before use. 

 

Successful e-tenderer may be required to purchase such materials of particular make or from a 

particular source if in the opinion of Engineer the same is necessary and is required for the 

proper and reasonable compliance of the specifications and in the interest of better quality of 

work.  The fittings and accessories to be used in the work shall be presented for approval well in 

advance.  Approved fittings shall be kept in the office of the Engineer in a mounted lockable 

board, to be approved by the successful e-tenderer. 

 

(a) Storage of Materials 
 

All materials shall be stored in a proper manner protected from natural elements so as to 

avoid contamination and deterioration. 

 

Successful e-tenderer’s store shall be open to inspection by the Engineer at all 

reasonable hours. 

 

Locations of stores and storage yards shall be approved by the Engineer prior to 

construction or occupation. 

 

Successful e-tenderer shall take adequate protection of the materials against fire and 

other calamities. 

 

All watch and ward staff for his work shall be appointed and maintained by the 

Successful e-tenderer at his own expense. 

 

(b) Inspection and Testing of Materials 
 

The Successful e-tenderer at his own expense shall make all necessary arrangements for 

carrying out tests on materials as required by the Engineer.  He shall also be required to 

produce manufacturer’s test certificates for the materials supplied by him whenever 

required by the Engineer.  The tests carried out shall be as per the relevant Indian 

Standards in approved laboratories.  The Museum/Centre reserves the right to appoint 

the testing authorities. 

 

18. FAULTY MATERIALS AND WORK 

 

(a) The Engineer shall during the progress of the work has power to order in writing from 

time to time the removal from the work, within such reasonable time or times as may be 

specified in the order, to any materials and/or Workmanship which in the opinion of the 

Engineer are not in accordance with the specifications or the instructions of the Engineer.  

The substitution of proper materials or any workmanship and the removal and proper re-

execution of any work executed with materials or workmanship not in accordance with 

the drawings and specifications or instructions shall have to be forthwith carried out by 

the Successful e-tenderer at his own cost upon receiving such order.  In case of default on 

the part of the Successful e-tenderer to carry out such order the Museum/Centre shall 

have the power to employ any other persons to carry out the same and all the expenses 
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consequent thereon or incidental thereto shall be borne by the Successful e-tenderer and 

shall be recovered from them by the Museum/Centre from any money due to or that may 

become due to the Successful e-tenderer or from the amount of retention money. 

 

(b) In lieu of rectifying the work not done in accordance with the contract the Engineer may, 

with the consent of the Museum/Centre allow such work to remain, and in that case may 

make allowance for the difference in value together with such further allowance for 

damage to the Museum/Centre as in their opinion may be reasonable. 

 

 Provided always that nothing in this clause shall relieve the Successful e-tenderer from 

his liability to execute the works in all respect in accordance with those terms and upon 

and subject to the conditions of this contract or from his liability to make good all defects. 

 

19. ACCESS 

 

The Museum/Centre or its representatives shall at all reasonable time have free access to the 

works and/or to the workshops factories or other places where materials are being prepared or 

constructed for the contract and also to any place where materials are lying or from which they 

are being obtained and the Successful e-tenderer shall give every facility to them for inspection, 

examination and testing of the materials and workmanship.  Except the representative of Public 

Authorities and those mentioned above, no person shall be allowed on the works at any time 

without the prior written permission of the Engineer or the Museum/Centre. 

 

If any work is to be done at a place other than the site of works the Successful e-tenderer shall 

obtain prior written permission of the Engineer for doing so. 

 

20. DEFECT LIABILITY PERIOD AND DEFECTS AFTER COMPLETION 

 

Defect Liability, Period shall be one year from the date of virtual completion of work, as 

certified by the Museum/Centre.  Any defect, shrinkage or other faults, which may appear within 

the defect liability period, in the opinion of the Engineer, arising from materials or workmanship 

not in accordance with the contract or from failure to take due precautions, shall upon the 

directions in writing of the engineer and within such reasonable time as shall be specified therein 

be amended and made good by the Successful e-tenderer at his own cost. In case of default, the 

Museum/Centre may employ and pay any other person/persons to amend and make good such 

defect, shrinkage or other faults and all damage, loss and expenses consequent thereon or 

incidental thereto shall be made good and borne by the Successful e-tenderer. 

 

Such damage, loss and expenses shall be recoverable from the Successful e-tenderer by the 

Museum/Centre or may be deducted by them from any money due or that may become due to the 

Successful e-tenderer.  The Museum/Centre may also in lieu of such amendments deduct from 

any money due to the Successful e-tenderer, a sum to be determined by the Engineer equivalent 

to the cost of amending such works, and in the event of the amount retained under Clause 32 (the 

amount held as retention money) being insufficient, recover the balance from the Successful e-

tenderer, together with expenses the Museum/Centre may have incurred in connection therewith.  

The Successful e-tenderer shall remain liable under the provisions of this clause notwithstanding 

the signing by the Engineer of any certificate or the passing of any bills. 
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21. OPENING OF WORK 

 

(a) All works under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the supervision of the Museum/Centre, Engineer or their 

representatives. 

 

(b) The Successful e-tenderer shall notify the Engineer in writing immediately after the 

trenches or excavations, as shown in the drawings, are executed or as soon as any ground 

is cut into which from unexpected causes, appears to need immediate attention.  After 

notifying the Engineer he shall await instructions which shall be given within seven days 

of receipt of such notice.  If the Successful e-tenderer puts in, any part of the foundations 

before he has notified the Engineer and received instructions, he shall be liable to 

reinstate all work that may subsequently at any time, be damaged on account of any 

defect or insufficient foundations.  The Successful e-tenderer shall at the request of the 

Engineer, within such time as indicated by the Engineer, shall open up for inspection any 

other work and should the Successful e-tenderer refuse or neglect to comply with such 

request, the Museum/Centre through the Engineer may employ other workmen to open up 

the same.  If the work has been covered up in contravention of Engineer’s instructions, or 

if on being opened up, be found not in accordance with the drawings and specifications or 

the instructions of the Engineer, the expenses of opening up and covering it up again, 

whether  done by the Successful e-tenderer or such other workmen shall be borne by or 

be recoverable from the Successful e-tenderer or may be deducted from any money due 

or which may become due to the Successful e-tenderer or from the amount held as 

retention money.  If the work has not been covered up in contravention of such 

instructions, and be found in accordance with said drawings and specifications or 

instructions, the expenses aforesaid shall be borne by the Museum/Centre and shall be 

added to the contract sum provided always that in the case of foundations or of any other 

urgent work so opened up and requiring immediate attention, the Engineer shall within 

seven days after receipt of written notice from the Successful e-tenderer that the Work 

has been so opened, make or cause to make the inspection thereof and at the expiration of 

such time if such inspection shall not so have been made, the Successful e-tenderer may 

cover the same and shall not be required to open it up again, except at the expense of the 

Museum/Centre. 

 

22. WORK IN SUBSOIL WATER/RAIN WATER/WATER 

 

If during execution of work, sub-soil water is met with, or water enters the working space due to 

rains or any other cause, the Successful e-tenderer shall do dewatering using pumps or manual 

labour and also carry out additional work consequent thereupon, including shoring, strutting, 

work in liquid mud, sludge etc. without extra payment. 

 

23. HEIGHTS 

 

Successful E-tenderer’s rates shall include lifts upto all heights given in drawings or as required 

during execution.  They should satisfy themselves for correctness and allow for variation if 

necessary.  Nothing extra will be paid for additional lifts except where special items for lifts exist 

in schedule.  E-tenderer shall include in his e-tender rates allowance for works at extra heights 

required for double or multiple staging, tall centering, scaffolding etc.  for all items including 

extra labour if any.  If any deviation from the contract drawings in respect of height is noticed by 

the e-tenderer in any subsequent working drawing issued to him during continuance of the works 

that must be brought to the notice of the Engineer (in writing) sufficiently before commencing 

execution of the work.  The decision of the Engineer as to whether this will be an extra item or 
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not or whether the Successful e-tenderer is entitled to get any extra payment or not for execution 

of this extra height will be final and binding. 

 

24. SCAFFOLDING, CENTERING & SHUTTERING 

 

The Successful e-tenderer shall use external scaffolding to ensure true line in vertical and 

horizontal planes.  Centring, shuttering and scaffolding required for execution of this work may 

vary from single floor height to multiform heights, which may require multiple staging, 

scaffolding, centring and shuttering.  Since the payments will be made to the successful e-

tenderer at net quoted rates, irrespective of the heights involved the e-tenderers must see and 

study the drawings carefully before e-tendering their rates. 

 

25. GLAZING 

 

If glass of required thickness is not available in the market the successful e-tenderer shall have to 

use next higher thickness available without any extra payment.  Rate for glazing shall include for 

providing and fixing either clear or frosted glass as shown in drawings or as directed by the 

Engineer. 

 

26.  WOOD WORK 

 

Sizes mentioned in schedule of quantity or in drawings are the finished sizes. 

 

Successful e-tenderer shall allow necessary increase in sizes for planning required.  In case the 

sizes of wooden members fixed are less than the one shown in the drawing schedule of quantity 

allowing for tolerance, payment will be made for actual size used at site.  The rate quoted shall 

also include the allowance for curved or tapered or any other shape of the wooden member. 

 

Wherever the wooden member abuts against masonry/RCC work, all the unexposed surfaces of 

wood work shall be required to be treated with two coats of suitable antitermite paint.                          

E-tenderer’s rates shall include application of two coats of antitermite paint. 

 

27. SITE CLEARANCE AND CLEAN UP 
 

The Successful e-tenderer shall, from time to time clear away all debris and excess materials 

accumulated at the site. 

 

After all fixtures, equipment and appliances have been installed and commissioned, they shall 

clean up the same and remove all plaster, paints, stains, stickers and other foreign matter of 

discolouration leaving the construction in ready to use condition. 

 

On completion of all works they shall demolish all temporary storages put up by them, remove 

all surplus materials and leave the site in a broom clean condition. 

 

28. RATES 
 

The rates quoted by the Successful e-tenderer shall be paid at net rates.  He should include in his 

rates allowance for increase or decrease in the prices due to market fluctuation. He shall not be 

entitled to any separate amount on account of taxes including GST, duties, octroi, excise, freight, 

Labour Welfare Cess etc., which are in force or will be enforced or enhanced by Government or 

local bodies during contract period or after e-tendering. Accepted e-tender rates shall not be 
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changed due to changes in wages of labour either. Enhancement in rates shall be allowed on e-

tender rates only as provided for in the Escalation Clause, given in Clause 30. 

 

29. QUANTITIES 

 

All the quantities given in schedule of quantities are provisional. 

 

The e-tenderers shall be deemed to have given Balanced Rates for each item, irrespective of the 

quantities given.  Also irrespective of variation in quantities to any extent the e-tenderer shall be 

paid at accepted contract rates only.  Museum/Centre reserves the right to increase or decrease 

quantities to any extent. 

 

30. ESCALATION CLAUSE  (This clause is deleted & not applicable for this tender) 
 

Payments for variation in prices and wages (escalation) will be admissible as per following 

details. 

 

(i) Material Escalation: The increase in price of all materials beyond quoted rates will be 

compensated by the department as per formula given below: 

 

Vm = 70/100 x (0.85v – (C+S)) x (WI – WI0 / WI0) 

     

    Where: 

 

Vm - Variation in materials cost i.e. increase or decrease in the amount in rupees to be 

paid or recovered. 

 

V - Value of work done excluding advances on material, if any during the 

period under reckoning. 

 

C - Cost of cement used 

in the work 

(Value of (C+S) shall be put in the 

formula if these materials are issued by 

the museum/centre).  (Otherwise if 

cement and steel are not issued by the 

Museum/Centre, the value of (C+S) 

shall be taken as Zero). 

 

 

S - Cost of Steel used in 

the Work 

WI - Average All India Wholesale Price Index for all commodities for the 

period under reckoning as published in the RBI Bulletin 

 

WI0 - Average All India Wholesale Price Index for all Commodities during 

the month of opening of the e-tender as published in the RBI Bulletin. 

 

(ii) Labour Escalation: Increase in the cost of labour beyond quoted rates will be 

compensated by the museum/centre as per formula given below: 

 

VL = 30/100 x (0.85V – (C+S)) x I- I0 / I0 

  Where: 

 

VL -  Variation in labour cost i.e. increase or decrease in the Amount in rupees 

to be paid or recovered. 
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V, C & S -      As stated under (I) above. 

 
   

I - Average All India Consumer Price Index Number for Industrial 

Workers declared by Labour Bureau, Government of India, as 

published in RBI Bulletin during the period under reckoning. 

 

I0 - Average All India Consumer Price Index Number for Industrial 

Workers declared by Labour Bureau, Government of India, as 

published in RBI Bulletin during the month of opening of e-tender. 

 

No Claims for other escalation on any account whatsoever will be entertained. 

 

The amount of escalation will be calculated monthly for the work done in that particular month 

and will be paid for quarterly.  Escalation is not permissible on successful e-tenderer’s overhead 

and profit that explains the term 0.85V. 

 

Ceiling on amount due to escalation – In no case total amount of escalation, to be paid for the 

entire work will exceed 20% of the total cost of the work based on the e-tendered rate. 

 

31. SECURED ADVANCE   
 

(a) The Successful e-tenderer shall not be entitled to be paid for the materials brought to site, 

which remains unused or unfixed. The Engineer, with the concurrence of the 

Museum/Centre may pay an advance upto 85% of the cost of such material as calculated 

from the respective e-tender item.  When in any certificate, of which the Successful e-

tenderer has received payment the value of material at site has been included, such 

materials shall become the property of the Museum/Centre but the Successful e-tenderer 

shall be liable for any loss or damage to any such material.  They shall furnish an 

indemnity bond in the prescribed form along with their claim for advance against 

materials brought to site for bonafide use in specific items under the schedule of 

quantities. 

 

(b) The secured advance so paid shall be adjusted in the running account bills as and when 

the materials are used subject to wastage. 

 

(c) If the specification or schedule of quantities of the work provided use of any special 

description of materials to be supplied by the Museum/Centre or it is required that the 

Successful e-tenderer shall use certain stores to be provided by the Museum/Centre, such 

materials and stores and the price to be charged therefore as hereinafter mentioned, being 

so far as practicable for the inconvenience of the Successful e-tenderer but not so as in 

any way to control the meaning or effect of this contract, the Successful e-tenderer may 

be supplied with such materials and stores as and when required from time to time to be 

used by him for the purpose of the Contract only, and the value of the full quantity of 

material and stores supplied at the rates specified in the said schedule appendix 

memorandum may be set off or deducted from any sum then due or thereafter to become 

due to the Successful e-tenderer under the contract or otherwise, or from the retention 

money or against the sale proceeds thereof, if the same is held up in Government 

Securities, the same or sufficient portion thereof being in this case sold for the purpose.  

All materials supplied to the Successful e-tenderer by the Museum/Centre shall remain 

absolute property of the Museum/Centre. The Successful e-tenderer shall be fully 

responsible for their storage and maintenance and shall not on any account remove those 
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from the site of the work. The material shall at all times be open to inspection by the 

Engineer and/or the Museum/Centre.  At the time of the completion of work or 

termination of the contract, or even earlier if so required by the museum/centre, the same 

shall be returned to them. The successful e-tenderer shall not be entitled to return any 

such material unless the same is, in the opinion of the Engineer of the Museum/Centre in 

perfectly good condition; and shall have no claim for compensation on account of any 

such materials so supplied to him as aforesaid being unused by him or for any wastage in 

or damage to any such materials. 

 

(d) Owing to restriction in obtaining certain materials from the market, the Museum/Centre 

may undertake to supply certain materials at specified rates as stated in the appendix.  In 

case of delay in supply of these materials by the Museum/Centre, the Successful e-

tenderer is required to keep himself in touch with the day to day position regarding the 

supply of such materials from the Museum/Centre and to adjust the progress of the work 

in a manner that his labour do not remain idle, nor thereby lodge any claim due to or 

arising out of delay in obtaining such materials. No claim whatsoever shall be entertained 

by the Museum/Centre on account of delays in supply of these materials. 

 

(e) The Successful e-tenderer shall ensure that only the required quantities of materials are 

got issued and the surplus quantities of materials, if in good condition, shall be taken by 

the Museum/Centre at the rates fixed in the Appendix. 

 

(f) Essentiality Certificates/Permits/Recommendation Letters for materials available at 

controlled rates etc. would be given by the Museum/Centre, if required by the successful 

e-tenderer. It will, however, be their responsibility to obtain materials against the 

certificates or otherwise, and no claim on this account or any extension of time for 

completion of works will be entertained by the Museum/Centre. The Successful e-

tenderer shall use materials thus procured exclusively in this work and for misuse, if any, 

he shall be solely responsible. 

 

32. RETENTION OF MONEY 
 

This shall mean and be 10% of the total cost of work awarded or the gross value of the work as 

paid for against this contract whichever is greater subject to a maximum of Rs.5.00 lakh 

including the initial security deposit/ Performance Security Money and shall be recovered from 

the running bills.  In case of termination of contract, this retention money shall be forfeited and 

amount necessary to make up this amount shall be recovered from the money due to the 

successful e-tenderer under this contract, or any other contract.  The successful e-tenderer can 

give Performance Security money through online payment or in the form of a Demand Draft/ 

Banker’s Cheque issued by Nationalized/ Scheduled bank to be drawn or duly pledged as the 

case may be, in favour of the BIRLA INDUSTRIAL AND TECHNOLOGICAL MUSEUM, 

payable at KOLKATA. The successful e-tenderer can give retention money in the form of a 

Bank Guarantee from a Nationalised Bank in approved format to the extent of 10% of the total 

cost of work awarded subject to a maximum of Rs. 5.00 lakh and valid for a period equal to 

completion period plus one year (which will have to be suitably extended to cover defect liability 

period and extended period of contract whichever is later).  E-tenderers who have deposited 

earnest money in cash or in Bank Guarantee along with the e-tender could get refund of earnest 

money deposited in cash or Bank Guarantee after the Bank Guarantee for the 10% of the total 

cost subject to a maximum of Rs. 5.00 lakh is received and accepted by the Museum/Centre.  

The retention money in the form of Bank Guarantee will not be accepted in parts. 
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The successful e-tenderer shall have to extend the Bank Guarantee period, from time to time at 

least three weeks before the expiry of a Bank Guarantee to cover the defects liability period, 

reckoned from the date of virtual completion. In case they fail to extend the Bank Guarantee at 

least three weeks before its expiry, it shall be considered a breach of contract on the part of the 

successful e-tenderer and hence, the Museum/Centre shall be free to demand the Guarantee 

money from the Bank.  100% of the retention money without interest will be refunded to the 

successful e-tenderer after 12(twelve) months of virtual completion of work and after the 

successful e-tenderer has rectified all the defects pointed out to him. 

 

33.       AUTHORITIES, NOTICES AND PATENTS 

 

The successful e-tenderer shall confirm to the provision of any Act of the Legislature relating to 

the works, the Regulations and Bye-Laws of any corporations and of any electric and other 

Companies and/or authorities with whose systems the structure is proposed to be connected, and 

shall, before making any variation from the drawings or specifications that may be necessitated 

by so conforming, give to the Engineer written notice, specifying the variation proposed to be 

made, and the reason for making it, and apply for instructions thereon.  If compliance with this 

clause involves any extra work not included in this contract, he shall specify these items of work 

and the allowance or extra payment required on their account.  In case he shall not, within seven 

days, received such instructions, shall proceed with the work, conforming to the provision and/or 

regulation of bye-laws in question. 

 

The amount claimed as an extra or whether there is an extra or not shall be decided by the 

Engineer and will be subject to arbitration clause if so required. 

 

The successful e-tenderer give all notices required by the said regulations or bye-laws to be 

given to any authority and pay to such authority or to any public office all fees that may be 

properly chargeable in respect of the works and lodge the receipts with the bill. 

 

The successful e-tenderer shall indemnify the Museum/Centre against all claims in respect of 

patent rights, and shall defend all action arising from such claims and shall himself pay all 

royalties, licence fees, damages, cost and charges of all and every sort that may be legally 

incurred in respect thereof. 

 

34. DEVIATIONS 
 

The successful e-tenderer may when authorise and when directed, in writing by the Engineer 

with the approval of the Museum/Centre add or omit or vary the works shown upon the 

drawings, or described in the specifications, or included the bill of quantities, but they shall make 

no addition, omission or variation without such authorisation or direction.  A verbal authority 

direction by the Engineer shall, if confirmed by him in writing within seven days, be deemed to 

have been given in writing. 

 

No claim for an extra shall be allowed unless it shall have been executed under the provisions of 

Clause 33 or by the authority of the Engineer with the concurrence of the Museum/Centre as 

therein mentioned.  Any such extra if herein referred to, as an authorised extra shall be governed 

by Clause 35.  No variation i.e. additions or substitutions shall vitiate the contract. 

 

35. PRICE FOR DEVIATIONS 
 

Deviations shall be valued at the net rates contained in the E-tenderers’ original e-tender or 

where the same may not apply direct at rates analogous to the prices therein contained.  If the 
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altered, additional or substituted work included any class of work for which no rate is specified 

in the contract, then the successful e-tenderer shall within seven days of the date of receipt of the 

order to carry out the work, inform the Engineer with a copy to the Museum/Centre the rate 

which he intends to charge for such class of work with proper analysis.  In the event of his not 

doing so, within a reasonable time before the commencement of such work, he shall not be 

entitled to any allowance or payment in respect of any such extra work. When such notice has 

been duly given, the Engineer with the consent of the Museum/Centre may agree to such a rate 

but if the Engineer does not agree to this rate, the Engineer may cancel his order to carry out 

such class of work and arrange for it to be carried out departmentally or through any other 

agency or in such a manner as he may consider advisable or he may decide that the Successful e-

tenderer shall carry out such items of work and in such case he shall only be entitled to be paid in 

respect of the work carried out or expenditure incurred by him according to such rate or rates as 

shall be fixed by the Engineer which will, however be subject to the Arbitration Clause. 

 

However, in respect of the rates for extra/new items, if there are any, the opinion of the Engineer 

as to whether it is an extra item or not, and if so, what rates should be paid shall be final and 

binding on the successful e-tenderer shall be derived from contract items so far as applicable and 

the rates which cannot be derived from contract will be fixed on the basis of actual cost of 

materials and labour, plus 15% as successful e-tenderers’ overheads and profits on all trades 

except on the cost of materials supplied departmentally. 

 

Successful e-tenderer shall not claim any idle and remobilization charge for interim delay due to 

late decision by the Museum/Centre. Such legitimate interim delays shall however be considered 

for extension of time, if any. 

 

Furthermore, they shall submit analysis of rates with justifications for claiming extra on any 

deviation item at least 45 days prior to the probable date of execution of the referred item. 

 

36. MEASUREMENTS 
 

In case of dispute between the successful e-tenderer and the Museum/Centre as to under which 

item a particular work is to be measured the decision of the Engineer shall be final and binding 

on both the parties to the contract.  If for any items, the mode of measurements is not specified 

the decision of the Engineer about the mode of measurement shall be final and binding on both 

the parties to the contract. 

 

37. PREPARATION OF RUNNING AND FINAL BILLS 
 

Minimum value of work for interim certificate shall be Rupees Three lakh (or less at discretion 

of the Museum/ Centre) but not more than one running bill, in a fortnight, if paid separately. 

 

75% advance bill against work done but unmeasured and adjustable fully in the next running bill 

may be certified by the Engineer, at his discretion in the interest of the work. 

 

The Engineer or his representative shall take measurements in presence of Successful e-

tenderer’s representative and record them in the Measurement Book from time to time and shall 

prepare abstract for running and final bill, including recovery statements.  The bill abstract shall 

be prepared on standard CPWD form on the basis of abstract of quantities prepared by the 

Engineer in triplicate.  The Successful e-tenderer should sign the bill and Measurement Book 

with the remark “Measurement and bill accepted”.  However, in the final bill, the successful e-

tenderer shall have to certify – “The bill is accepted in full and final settlement of all claims 

and demands against this work”. 
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In case a large amount is blocked in the final bill pending technical/audit check, advance upto the 

extent of 75% of net final bill amount may be paid to the successful e-tenderer, with the approval 

of the Engineer at his direction even after the completion date is over. 

 

The recovery from Running Account Bills for the materials issued by the Museum/Centre shall 

be made on the basis of the quantity consumed in the work as assessed by the Engineer, giving a 

due allowance for wastage. The Successful e-tenderer shall submit once a month a statement 

showing the materials received, consumed and the balanced carried over to the subsequent month 

so that a watch could be maintained on the material. 

 

38. CERTIFICATES AND PAYMENTS 
 

(a) The Engineer may from time to time intimate in writing to the Successful e-tenderer that 

he requires the works to be measured and they shall attend or send qualified agent to 

assist the Engineer or the Engineer’s representative in taking such measurements, and 

calculations and to furnish all particulars or to give all assistance required by the 

Engineer. Should they not attend or neglect or omit to send such agent then the 

measurement taken by the Engineer or approved by him shall be taken to be correct 

measurements of the work unless objected to within one month of their being recorded in 

the measurement book or books.  Such measurements shall be taken in accordance with 

the mode of measurements mentioned in the specifications. 

 

(b) The Successful e-tenderer or his agents may at the time of measurement take such notes 

of measurements as they may require. 

 

(c) The Engineer or his authorised representative will issue on the basis of necessary 

measurement interim valuation certificates to the Successful e-tenderer in respect of items 

of work, rates for which exist in the priced schedule of quantities or have been 

subsequently agreed upon between the parties, and shall send the measurement books and 

the valuation certificates to the Museum/Centre.  The Successful e-tenderer shall be 

entitled under these certificates of the Engineer to payments, within 15 days from the date 

of each certificate, unless objected as provided in sub-clauses (a) & (b) at the rate of 

maximum 90% of the value of work so executed and the balance being retained towards 

retention money subject to a maximum of Rs. 5.00 lakhs.  The engineer shall issue such 

certificates within fifteen days of notice from the Successful e-tenderer provided 

measurements have been taken and the value of the work done since last payment 

exceeds the amount  stated in the appendix and not more than one certificate is required 

in a fortnight, provided always that the issue by the Engineer of any certificate during the 

progress of the work or after their completion shall not have any effect as a certificate of 

satisfaction or relieve the Successful e-tenderer from his liability under Clause 20 and 21.  

Provided all defects are removed and the retention money is not forfeited or has not 

become liable to be forfeited under this contract, 50% of the amount under retention 

money shall be refunded without interest within three months of the date of virtual 

completion of the works and the balance after the defect liability period is over or the 

final bill is passed for payment whichever is later. 

 

(d) All intermediate payments shall be recorded as payments by way of advance against the 

final payment only and not as payment for work actually done and completed.  The final 

bill shall be submitted by the Successful e-tenderer within 3 months of the date fixed for 

completion of the work.  The measurement of the work taken by the Engineer or his 

representatives after one week’s notice to the Successful e-tenderer shall be final and 
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binding on him unless objected to within one month of their being recorded in the 

measurement books. 

 

(e) The Museum/Centre may in consultation with the Engineer, but absolutely at his 

discretion, make an advance payment on account, which will be merged in the next 

intermediate payment, based on measurements. 

 

(f) Advance for materials brought to site: The Successful e-tenderer shall execute a bond in 

favour of the Museum/Centre in the prescribed format attached hereto for each advance 

or intermediate payment received by him.  If the Successful e-tenderer commits any 

default in the terms of the said bond and he fails to pay the bond amount, the 

Museum/Centre shall have the power to: 

 

(i) Seize and utilise the said materials or any part thereof for the completion of the 

works. 

 

(ii) Remove and sell by public auction the materials seized or any part thereof, and 

out of the proceeds of the sale, retain all sums repayable to the Museum/Centre 

together with interest thereon at the rate prescribed by Govt. of India from time to 

time for capital outlays. 

 

(iii) Deduct all or any part of moneys owing from out of the retention money or any 

other sum or sums due to the Successful e-tenderer under this agreement. 

 

(g) The Successful e-tenderer agrees that before final payment shall be made on the contract, 

he will sign and deliver to the Museum/Centre either in the measurement books or 

otherwise as required, a valid release and discharge certificate from any and all claims 

and demands whatever from the Museum/Centre for all matters arising out of or 

connected with the contract. 

 

39. TIME AND DAMAGES FOR NON-COMPLETION OF WORK IN TIME 
 

(a) All the construction works shall progress strictly as per the enclosed CPM/PERT/BAR 

CHART.  If however, the Successful e-tenderer desires some minor modifications in the 

same he may apply to the Museum/Centre within mobilisation time and before execution 

of the agreement indicating the reasons for which changes are required.  The 

Museum/Centre may after scrutiny, agree to the modifications suggested if the reasons 

cited by the successful e-tenderer are considered valid.  The decision of the 

Museum/Centre in this respect will be final and binding.  The modifications, if any, are to 

be incorporated in the CPM/PERT/BAR CHART and this will form a part of the 

agreement. 

 

(b) The starting time specified for carrying out of the work as entered in the 

CPM/PERT/BAR CHART shall be reckoned from the date of issue of the Letter of 

Intent.  The date of completion or such date as is duly extended under Clause 40 shall be 

strictly observed by the Successful e-tenderer.  The work shall, throughout the stipulated 

period of the contract, be preceded with all diligence (Time being deemed to be the 

essence of this Contract) by the successful e-tenderer strictly according to the 

CPM/PERT/BAR CHART which is a part of this agreement. 

 

(c) At any stage during the execution of the work if the work lags behind the target indicated 

in the CPM/PERT/BAR CHART for reasons directly attributable to the Successful e-
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tenderer, he shall be liable to pay as agreed liquidated damages equivalent to half percent 

of the total cost of work awarded every week for the period the work lags behind the 

CPM/PERT/BAR CHART subject to a maximum of 10% of the total value of work, 

awarded or gross value of work done, whichever is greater. 

 

(d) In the event of Successful e-tenderer’s inability to complete the construction work by the 

scheduled date of completion, the Museum/Centre shall have the right to terminate the 

contract as per Clause 42 or allow the successful e-tenderer to continue and complete the 

work within specific date.  In the latter case, during the period of continuation, the 

successful e-tenderer shall pay as agreed liquidated damage equivalent to one per cent of 

the total cost of work awarded for every week that the work remains unfinished subject to 

a maximum of 10% of the total value of work awarded or gross value of work done, 

whichever is greater. 

 

40. EXTENSION OF TIME 
 

If the successful e-tenderer shall desire an extension of time for completion of the work on the 

grounds of his having been unavoidably hindered in its execution and for reasons not attributable 

to him on the following grounds:- 

 

(a) by reason of any exceptionally inclement weather like Cyclone, severe flood etc., normal 

monsoon shall not be considered a valid reason for extension of time, 

 

(b) by reason of proceedings taken or threatened by, or legal disputes with adjoining or 

neighbouring owners, 

 

(c) due to delay in the work of other agencies or tradesman engaged or nominated by the 

museum/centre: if such delay is directly responsible for delay in execution of this work, 

 

(d) by reason of any general strike or lockout affecting the building made, strike or any kind 

of labour trouble in successful e-tenderer’s own organisation shall not be a valid reason 

for extension, 

 

(e) in the event of delay in execution of work wholly attributable to delay in supply of 

drawings by Architect or Museum/Centre in spite of request from the successful e-

tenderer well in advance, he shall apply in writing to the Engineer within seven days of 

the date of the hindrance on account of which he desires such extensions as aforesaid and 

the engineer, with the consent of the Museum/Centre may if reasonable ground be shown 

therefore allow such extension of time, if any, be necessary or proper, 

 

(f) in case of the total value of the work exceeds the total value of the e-tender owing to 

deviation in quantities or extra items, the successful e-tenderer will be entitled to ask for 

extension of time in proportion to the increased value of work.  Increase in value of work 

due to escalation as per Clause 30 shall not be a valid reason for extension of time. 

 

(g) No extension of time shall be given to the successful e-tenderer for non supply or delay in 

supply of cement and/or steel as per Clause 56.  The successful e-tenderer hereby agrees 

that extension of time requested for by him and granted by the Museum/Centre shall be 

treated as an extension of time allowed to them without any claim for compensation or 

damages for any reasons whatsoever including those for which the extension is granted. 

 



 

Page 39 of 56 

 

If an extension of time is granted by the Museum/Centre for reasons of delay not 

attributable to the successful e-tenderer as indicated above then the escalation clause will 

remain in force and the successful e-tenderer will be entitled to receive extra payments 

for variation in prices and wages subject to the ceiling limit of 20% of the total value of 

work as indicated in Clause 30. 

 

However the museum/centre in the interest of work is, allows any extension of time for 

reasons of delay directly attributable to the successful e-tenderer, the escalation clause 

(Clause 30 of conditions of contract) will not remain in force during such extended 

period. 

 

41. SUSPENSION OF WORK BY THE SUCCESSFUL E-TENDERER 
 

If the successful e-tenderer suspends the works without obtaining extension of time or in the 

opinion of the Engineer neglects or fails to proceed with due diligence in executing his part of 

the contract or if he makes default more than once in the manner mentioned in Clause 20 above 

the Museum/Centre or the Engineer shall have power to give notice in writing to the successful 

e-tenderer requiring that the works be proceeded with reasonable speed and output must be 

commensurate with the CPM/PERT/BAR CHART.  Such notice shall specify the act of default 

on the part of the successful e-tenderer.  After such notice has been given the Successful e-

tenderer shall not be at liberty to remove from the site of work or from any ground continuous 

thereto any plant or materials belonging to him which had been placed thereon for the purpose of 

the work, and the Museum/Centre shall have a lien upon all such plants and materials to subsist 

from the date of such notice being given, until the notice have been complied with.  Provided 

always that such lien shall not under any circumstances subsist after the expiration of thirty one 

days from the date of such notice being given, unless the Museum/Centre has entered upon and 

taken possession of the works and site and of all such plants and materials until the works have 

been completed under the power hereinafter conferred upon it.  If the Museum/Centre exercises 

the above power it may engage any other agency to complete the works or finish the works 

departmentally and exclude the successful e-tenderer, his agents and servants from entry upon or 

access to the same except that the successful e-tenderer or any one person appointed in writing 

by him and accepted by the Museum/Centre may have access at all reasonable times during the 

progress of works to inspect, survey and measure the works.  Such written appointments marked 

with Museum/Centre’s consent or a copy thereof shall be delivered to the Engineer before the 

person so appointed comes to the works.  The Museum/Centre shall take such steps as, in the 

opinion of the Engineer may be reasonable and necessary for completing the works without 

undue delay & expense, using for that purpose the plants and materials above mentioned, in so 

far as they are suitable and adapted to such use. Upon the completion of the works the Engineer 

shall certify the amount of expenses properly incurred, consequent on the incidental to the 

default of the successful e-tenderer as aforesaid, in completing the works by other persons.  

Should the amount so certified as the expenses properly  incurred, including Museum/Centre’s 

overhead if the works were carried out departmentally, be less than the amount which would 

have been due to the Successful e-tenderer upon the completion of the works by him, the 

difference shall be paid to the Successful e-tenderer by the Museum/Centre.  Should the amount 

of the former exceed the later, the difference shall be paid by the Successful e-tenderer to the 

Museum/Centre.  The Museum/Centre shall not be liable to make any further payment or 

compensation to the Successful e-tenderer for or on account of the proper use of the plants for 

the completion of the works under provisions hereinbefore contained other than such payment as 

is included in the contract price.  After the works have been so completed by persons other than 

the successful e-tenderer under the provisions hereinafter contained, the Museum/Centre shall 

give notice to the Successful e-tenderer of such completion and may require him from time to 

time, before and after such completion, to remove his plants and likewise all such materials as 
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aforesaid as may not have been used in the completion of the works, from the site.  If such plants 

and materials are not removed within such reasonable time, the Museum/Centre may remove and 

sell the same, holding the proceeds, less the cost of the removal and sell, to the credit of the 

successful e-tenderer.  The Museum/Centre shall not be responsible for any loss sustained by the 

successful e-tenderer from the sale of plants in the event of the successful e-tenderer not 

removing it after notice, or for any damage thereto or deterioration thereof in any event. 

 

42. DETERMINATION OF CONTRACT BY THE MUSEUM/CENTRE 
 

If the successful e-tenderer goes into liquidation, whether voluntary or compulsory or shall make 

an assignment or a composition for the benefit of the greater part, or shall enter into a Deed of 

Agreement with its creditors or if the Receiver of the Successful e-tenderer shall be unable, 

within fourteen days after notice to him requiring him to do so, to show to the reasonable 

satisfaction of the Museum/Centre that he is liable to carry out and fulfil the contract and if so 

required by the Museum/Centre to give reasonable security therefore or if the successful e-

tenderer shall suffer execution to be issued or shall suffer any payment under this contract to be 

attached by or on behalf of any of the creditors or the Successful e-tenderer or shall assign, 

charge or encumber this charge or encumber this contract the teunder or shall neglect or shall fail 

to proceed to perform all or any of the act, matters or things by the contract, to be observed and  

performed by the successful e-tenderer for three clear days after written notice shall have been 

given the successful e-tenderer in manner, matter hereinafter mentioned, requiring the successful 

e-tenderer to observer perform the same or shall use improper material or workmanship in 

carrying on the works or shall in the opinion of the Engineer not exercised such due progress as 

stipulated in the enclosed CPM/PERT/BAR CHART forming part of this contract which would 

enable the works to be completed within the time agreed upon or shall abandon the contract, 

then, and in any of said cases, the Museum/Centre may notwithstanding any previous waiver, 

determine the contract by a notice in writing in which case the retention money (including the 

earnest money and the initial security deposit) and whether paid in one sum or deducted by 

instalment shall stand forfeited and be absolutely at the disposal of the Museum/Centre.  The 

Successful e-tenderer shall have no claim or compensation for any loss sustained by him by 

reasons of his having purchased or procured any materials or entered into any engagements or 

made advances on account of or with a view to the execution of the work or the performance of 

the contract.  The successful e-tenderer shall not be entitled to recover or be paid any sum for 

any work actually performed under the contract unless and until the Engineer will have certified 

in writing the performance of such work and the value of work payable in respect thereof and the 

successful e-tenderer shall only be entitled to be paid the value so certified.  The certificate of the 

Engineer shall be based on measurements taken by him or under his supervision and with due 

notice to the Successful e-tenderer and on rates in the priced schedule or as subsequently 

communicated by the Engineer with the approval of the Museum/Centre, under this agreement 

except for arithmetical errors, shall be final and conclusive.  The Successful e-tenderer must 

remove his plant, materials, scaffolding etc. from the site within 10 days (ten days) of the receipt 

of the notice from the Museum/Centre after which they will vest in the Museum/Centre who 

may, dispose them off as per Clause 41 by sale or auction on account of and at the risk of the 

successful e-tenderer who will have no claim for loss or compensation on this account. 

 

43. TERMINATION OF CONTRACT BY SUCCESSFUL E-TENDERER 

 

If payment of the amount payable by the Museum/Centre under the certificate of interim 

payment issued by the Engineer in accordance with clause 38 shall be in arrears and unpaid for 

sixty days after notice in writing requiring payment of the amount shall have been given by the 

Successful e-tenderer to the Museum/Centre in manner hereinafter mentioned or if works be 

stopped for six months under the order of the Museum/Centre for any reason not connected with 
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any default on the part of the Successful e-tenderer or by any injunction or other order of any 

court of law made for any reasons not connected with any such default on the part of the 

successful e-tenderer then and in any of the said cases the successful e-tenderer shall be at liberty 

to terminate the contract by notice in writing to the Museum/Centre and he shall be entitled to 

recover from the Museum/Centre payment for all works executed and for useful materials (but 

not plants) purchased for the purpose of the contract and is brought to the site.  In arriving at the 

amount of such payment, the net rates contained in the successful e-tenderer’s e-tender shall be 

followed, or where the same may not apply, rates proportional to the prices therein contained.  

Rates for materials may be determined by the Engineer on actual vouchers produced by the 

successful e-tenderer and/or prevailing market rates at the discretion of the Engineer.  The 

Successful e-tenderer shall not be entitled to recover or be paid any sum for any work actually 

performed under the contract, unless and until the Engineer has certified in writing the 

performance of such work and the value payable in respect thereof and the successful e-tenderer 

shall only be entitled, to be paid the value so certified.  The certificate of the Engineer shall be 

based on measurements taken by him or under his supervision after due notice to the successful 

e-tenderer and shall be final and conclusive except for arithmetical errors.  The successful e-

tenderer must remove his plant, materials, scaffolding etc. from the site within ten days or such 

time as may be extended by the Museum/Centre in writing, from the receipt of the notice from 

the Museum/Centre after which they will vest in the Museum/Centre who may dispose them off 

as per Clause 42 by sale or auction on account of and at the risk of the successful e-tenderer who 

will have no claim for loss or compensation on this account. 

 

44. ARBITRATION 
 

(a) Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawing, and instructions hereinbefore mentioned and so 

to any question, claim right, matter or thing whatsoever, in any way arising out of or relating to 

the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions 

or otherwise concerning the works, or the execution of the same whether arising during the 

progress of the work or after the completion or abandonment thereof but excluding disputes on 

material and workmanship as per Clause 17 & 18 which is binding on both parties, shall be 

referred to the sole arbitration of a person nominated by the Director General, National Council 

of Science Museums and if the former is unable or unwilling to act to the sole arbitration, of 

some other person appointed by the Director General, NCSM willing to act as such arbitrator.  

The submission shall be deemed to be submission to Arbitration under the meaning of the 

Arbitration & Reconciliation Act, 1996 or any statutory modification or re-enactment thereof for 

the time being in force.  The award of arbitrator so appointed shall be final, conclusive and 

binding on all parties to this contract. 

 

(b) It is agreed that the Successful e-tenderer shall not delay the carrying out of the work by reasons 

of any reference to arbitration and shall proceed with the work with all due diligence and shall, 

until the decision of arbitration, abide by the decision of the Engineer duly conveyed to him. 

 

(c) The Arbitrator(s) may from time to time with the consent of the parties, extend the time for 

making and publishing the award. 

 

45. COMPENSATION  
 

All sums payable by way of compensation or liquidated damage under any of these conditions 

shall be considered as reasonable compensation to be applied to the use of Museum/Centre 

without reference to the actual loss or damage sustained and whether or not any damage shall 

have been sustained. 
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46. WORK ON HOLIDAYS 
 

Successful e-tenderer shall not carry out work on any Government holidays except with the 

permission of the Engineer. The contract period will be inclusive of such holidays. 

 

47. WORK SUPERVISOR AND FOREMAN 
 

The Successful e-tenderer shall keep a qualified and experienced Engineer for supervision of 

works to ensure best quality work.  He shall also give all necessary personal superintendence 

during the execution of the works and as long thereafter as the Engineer may consider necessary 

until the expiration of the ‘Defect Liability Period’ stated in Clause 20 above.  The Successful e-

tenderer shall also during the whole time, the works are in progress, employee competent 

Foreman approved by the Engineer whose qualification must conform to the requirements 

specified by the Engineer.  In special cases he shall be constantly in attendance of the building 

while the men are at work.  Any directions, explanations, instruction or notices given by the 

Engineer to such Foreman shall be held to be given to the Successful e-tenderer. 

 

48. DISMISSAL OF WORKMEN ETC. 
 

The Successful e-tenderer shall on the request of the Engineer immediately dismiss from the 

works any person employed thereon who may, in the opinion of the Engineer be unsuitable or 

incompetent or who may in the opinion of the Museum/Centre or the Engineer misconduct 

himself and such person shall not be again employed or allowed on the works without the written 

permission of the Engineer and/or the Museum/Centre. 

 

49. ASSIGNMENT OR SUBLETTING OR BRIBES 
 

(a) This contract shall not be assigned or sublet without the written approval of the 

Museum/Centre.  If the Successful e-tenderer shall assign or sublet this contract, or 

attempts to do so or become insolvent or commence insolvency proceedings or make any 

composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, pre-

requisite award, reward or advantage pecuniary or otherwise, shall either directly or 

indirectly be given, promised or offered by the Successful e-tenderer, any of his servants 

or agents to any officer of the Museum/Centre or to persons who shall become in any 

way directly or indirectly interested in the Contract, the Museum/Centre may thereupon 

by notice in writing rescind the contract and the retention money of the Successful e-

tenderer shall thereupon stand forfeited and be absolutely at the disposal of the 

Museum/Centre, and the same consequences shall ensure as if the contract had been 

rescinded under Clause 42 thereof and (in addition) the Successful e-tenderer shall not be 

entitled to recover or to be paid for any work therefore actually performed under the 

contract. 

 

(b) The whole of the works including the contract shall be executed by the Successful e-

tenderer and he/they shall not directly or indirectly transfer or assign or underlet the 

contract or any part, share or interest therein nor shall he take a new partner without the 

written consent of the Museum/Centre and no subletting shall relieve the Successful e-

tenderer from the full and entire responsibility of the contract or from active 

superintendence of the works during the progress. 
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50. OTHER PERSONS ENGAGED BY MUSEUM/CENTRE 
 

The Museum/Centre reserves the right to use the premises and any portion of the site for the 

execution of any work not included in this contract, which he may desire to have carried out by 

other persons, and the successful e-tenderer shall allow all reasonable facilities for the execution 

of such work, but is not required to provide any plant or materials for the execution of such 

works except by special arrangement with the Museum/Centre. 

 

51. OTHER AGENCIES AND PROVISIONAL SUMS 
 

(a) The Successful e-tenderer is to afford all reasonable facilities to all other agencies, sub-

agencies, specialists, merchants, tradesman and others who may at any time be appointed 

by the Engineer with the consent of the Museum/Centre for executing any work or 

supplying any goods relating to the constructions, servicing, equipping or furnishing of 

the building under construction or in the compound.  In case of delay in completion of his 

work due to other agencies’ work, the Successful e-tenderer shall only have a right to ask 

for extension of time but no other claim on this or any other account shall be entertained 

by the Museum/Centre. 

 

(b) If any provisional sum is included in the bill of quantities they are to be deducted wholly 

if not required or in part the Museum/Centre reserves to itself the right to appoint any 

agency to do the work allowed for in provisional sums and the successful e-tenderer shall 

not have any right to claim any profits on this account. 

 

52. LABOUR WAGES AND REGULATIONS 
 

Notwithstanding any contained in the conditions of this contract the Successful e-tenderer shall 

comply with the provision of the contract labour (Regulation & Abolition) Act 1970 and various 

rules framed thereunder by different State Government, in respect of all labourers directly or 

indirectly employed by the Successful e-tenderer in the works through labour contracts or 

otherwise the Successful e-tenderer shall be considered as “Principal Employer”. 

 

The Successful e-tenderer agrees to grant Provident Fund benefits in accordance with Employees 

Provident Fund Act 1962 and Scheme thereunder to his workers.  The successful e-tenderer shall 

pay not less than “fair wages” to labourers engaged by him on the work.  No labour below the 

age of fourteen years shall be employed.  The successful e-tenderer shall at his own expense 

provide or arrange for provision of footwear for any labour doing cement mixing work. 

 

53. INSURANCE FOR DAMAGE TO PERSONS AND PROPERTY 
 

(a) The Successful e-tenderer shall be responsible for all injury to persons, animals or things and for 

all damages to property, structural and decorative, whether such injury or damage arise from 

carelessness or accident or in any way connected wherewith.  This clause shall be held to 

include, interalia, any damage due to causes as aforesaid to buildings (whether immediately 

adjacent or otherwise) and to roads, streets, footpaths, bridges or ways as well as all damage 

caused to the buildings and works forming the subject of this contract by the inclemency of 

weather.  The Successful e-tenderer indemnifies the Museum/Centre and holds him harmless in 

respect of all expenses arising from such injury or damage to persons or property aforesaid and 

also in respect of any claim made in respect of injury or damages consequent upon such claim. 

 

(b) The successful e-tenderer shall reinstate all damage of every sort mentioned in this clause, so as 

to deliver up the whole of the contract works complete and perfect in every respect and so as to 



 

Page 44 of 56 

 

make good and otherwise satisfy all claims for damage as aforesaid to the property or third 

parties. 

 

(c) The Successful e-tenderer also indemnifies the Museum/Centre against all claim which may be 

made upon the Museum/Centre during the currency of this contract by any employee or 

representative of an Employee of the agency, or any sub-agency, employed by him, for any 

injury to or loss of life or such employees, or for compensation payable under any law for the 

time being in force to any workman or to the representative of any deceased or incapacitated 

workmen. 

 

(d) The Successful e-tenderer also indemnifies the Museum/Centre in respect of any costs, charges 

and/or expenses, including legal costs as between Solicitor and client, occurring out of any 

award of compensation and/or damages consequent upon such claims. 

 

(e) The Museum/Centre shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensation cost, charges and/or expenses arising or ascertaining from or in respect 

of any such claim and/or damages as aforesaid from any sum, or sums due to, or become due to 

the Successful e-tenderer. 

 

54. NOTICE 
 

Notice for the Museum/Centre, the Engineer or the Successful e-tenderer may be served 

personally or sent by registered post addressed to the office of the Museum/Centre or the last 

known place of business of the Engineer and the Successful e-tenderer or in the case of the 

successful e-tenderer also be being left on the works.  Any notice sent by registered post shall be 

deemed to be served at the time when in the ordinary course of post it would be delivered. 

 

55. APPOINTMENT OF APPRENTICES AS PER APPRENTICES ACT 
 

The Successful e-tenderer shall during the currency of the contract when called upon by the 

Engineer engage and also ensure engagement by sub-agencies and other employed by the 

successful e-tenderer with the works such number of apprentices in categories mentioned below 

and for such periods as may be required by the Engineer.  The Successful e-tenderer shall train 

them as required under the Apprentices Act 1961 and the Rules made thereunder and shall be 

responsible for all obligations of the Museum/Centre under the said act including the liability to 

make payments to apprentices as required under the said Act. 

 

(a) In Respect of Civil works 
 

(i) Brick Layer : One apprentice for every 7 person engaged in 

this category 

 

(ii) Building 

Construction 

: One apprentice for every 7 persons engaged in 

this category 

(53) 

(iii) Carpenter : One apprentice for every 7 persons engaged in 

this category 

 

(iv) Surveyor : One apprentice for every 14 persons engaged 

in this category 
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(b) In respect of Sanitary and Water Supply 
 

Plumber : One apprentice for every 2 persons engaged 

in this category 

 

(c) In respect of Electrical Works 

 

Wireman : One apprentice for every 7 persons engaged 

in this category 

 

The Successful e-tenderer shall comply with the provision of Apprentices Act 1961 and Rules 

and Orders issued hereunder from time to time. 

 

If the Successful e-tenderer fails to do so, his failure will be deemed to be a breach of contract 

and the Museum/Centre reserves the right to cancel the contract.  The Successful e-tenderer also 

shall be liable to any pecuniary liability arising on account of any violation by him of the 

provisions of the Act. 

 

56. CEMENT & STEEL (for civil works only)  (This clause is deleted & not applicable for this 

tender) 

 

Steel and Cement shall be supplied by the Museum/Centre to the Successful e-tenderer as stated 

in appendix to the NIT.  If for any reason cement and steel is not available, the Successful e-

tenderer shall procure the same and complete the work in time after due intimation of the same to 

the Engineer.  The quantities brought by the Successful e-tenderer would be replenished to the 

Successful e-tenderer at issue rates given in appendix when received, during or after completion 

of work but before payment of final bill.  It shall be the Successful e-tenderer’s sole 

responsibility to ensure that the quality of cement so brought conforms to required standard as 

specified and support this with Test Certificate for such consignments brought by him and 

allowed on the works by the Engineer.  If steel of required diameters is not available but the 

Successful e-tenderer could get substituted diameters by exchanging available diameters, in the 

interest of work, such an exchange would be authorised with the permission of the Engineer but 

without any extra cost to Museum/Centre.  Successful e-tenderer’s rates shall be deemed to have 

been based on issue rates of cement and steel given in the appendix sheet of e-tender and they 

shall have to use materials issued departmentally as per appendix. 

 

Successful e-tenderer shall not refuse to receive marginal excess of cement and steel, quantities 

over and above as shown in the phased programme, if required so as and approved by the 

Engineer and such storage shall be without any extra cost to the Museum/Centre. 

 

Receipt of cement and steel from the Museum/Centre’s store should be carried out in quickest 

possible time by the Successful e-tenderer as a bulk supply, once the issue of stores is 

commenced at site, and without hampering the progress of the work at site. 

 

Receipt of stores will include submitting indent in duplicate to the Museum/Centre at least two 

days prior to intended date of receipt.  No stores shall be issued on Sundays and Holidays. 

 

 

 

 

 



 

Page 46 of 56 

 

57. REGARDING WEIGHT OF MATERIALS SUPPLIED BY THE MUSEUM/CENTRE 

(for civil works only)  (This clause is deleted & not applicable for this tender) 
 

When cement is issued in bags, 5% variation in its weight shall be deemed to have been allowed 

for loss in handling.  Each bag shall be deemed to weigh 50 Kg.  The successful e-tenderer shall 

ensure that the correct quantity and only good quality cement is used on the works. 

 

For reinforcement steel (mild or tor rounds, the weight for issue purpose and recoveries of cost 

thereof, shall be the actual weight i.e. R.R (Railway Receipt) weight or mill scale weight if 

supplied by wagon direct or truck weigh bridge weight recorded at producer’s works or suppliers 

stockyard if delivery is by road. 

 

If steel is issued from the Museum/Centre’s store the successful e-tenderer should arrange for 

necessary labour for weighment and shifting, loading etc. without any extra cost to the 

Museum/Centre.  Steel may, alternatively, be issued by measurement of lengths (for which 

labour will be arranged by the successful e-tenderer, at his cost) multiplied by standard 

coefficients.  However, the cost of issued steel will be recovered on the basis of weights 

indicated in the R.R. (Railway Receipt) or weigh-bridge challan issued by the concerned 

authority owning the weigh-bridge.  Cost of recoveries of steel will be on the basis of weight 

recorded on the approved Weigh-bridge challan irrespective of the method of measurement of 

steel on the works.  It shall be the sole responsibility of the Successful e-tenderer to use 

appropriate diameter of rods for reinforcement in different structural components in accordance 

with the drawings and any damage to the structural members for non-conformation to 

specifications and drawings shall be made good by the successful e-tenderer without any extra 

cost to the Museum/Centre.  Since payment for steel would be made on basis of standard co-

efficient on length, the successful e-tenderer should ensure that each dia of rods issued conform 

to standard co-efficient, and in case it is not, he should at once report to the Engineer and get 

standard co-efficient established for specific diameter and specific quantity.  Weight of steel 

shall be measured correct to three decimal places.  Standard co-efficient will be established in 

presence of (a) Successful e-tenderer’s representative (b) stores officer or his representative (c) 

the Engineer. 

 

Steel issued by the Museum/Centre as stated in appendix sheet shall mean mild steel rounds and 

tor steel to be used exclusively for RCC works.  Steel for holdfasts, squares, flats, etc. are to be 

procured by the Successful e-tenderer. 

 

58. RETURN OF STEEL (for civil works only)  (This clause is deleted & not applicable for this 

tender) 
 

While receiving the surplus steel back from the successful e-tenderer after the end of the project, 

the Museum/Centre shall not accept cut pieces less than 3 meters of length.  The Successful e-

tenderer should take care while cutting rod that the wastage is minimum i.e. he should cut 

required lengths in such a way that maximum steel is used out of quantity supplied or as directed 

at site by the Engineer.  Variation over 5% will be allowed by the Engineer, if he is satisfied 

about abnormal wastage. 

 

59. CEMENT CONSUMPTION (for civil works only)  (This clause is deleted & not applicable 

for this tender) 
 

If the actual consumption of cement is more (upto 5% over theoretical consumption) or less 

(upto 5% below theoretical consumption) no additional recovery shall be made from the 

Successful e-tenderer.  If the actual consumption exceeds 5% over the theoretical consumption, 
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successful e-tenderer shall have to return the surplus cement issued over 5% allowable margin 

and if he fails to do so, recovery for excess cement shall be made at issue rate or market 

prevailing on completion date whichever is higher in lieu of issue rate.  If however the Engineer 

is satisfied that excess cement over 5% has actually been used in the work including rectification 

and dismantled work, and that it has not been removed by the successful e-tenderer from site nor 

used wastefully, he may allow excess over 5% by waiving recovery at higher rate and his 

decision in this regard shall be final and binding.  If the cement used is less than 5% and the 

work is of acceptable standard, recovery for cement less used shall be made at issue rates + 15% 

successful e-tenderer’s overheads and profits after allowing 5% variation.  C.P.W.D. Cement 

constants will be used for calculating theoretical cement consumption.  10% excess of cement 

consumption on hand mixed concrete, if hand mixing is permitted by the Engineer due to any 

reason, shall not be recovered from the successful e-tenderer, unless such consumption is due to 

the successful e-tenderer’s faulty equipment. 

 

60. CONCEALED R.C.C. BEAMS/LINTELS (for civil works only) 
 

If in R.C.C. slab extra bars or steel cage is provided to act as a lintel or beam over an opening, 

the same will be measured as slab and not as beam/lintel.  If in case of R.C.C. wall, extra bars or 

steel cage is provided to act as a lintel or beam over an opening, the same will be measured as 

wall and not as lintel/beam.  R.C.C. column integrated in shear wall shall be measured as wall if 

of same thickness, and as R.C.C. column if its thickness is more than that of shear wall. 

 

61. PROJECTION (for civil works only) 
 

Slab projection from the face of wall/column shall be measured under item R.C.C. work in slabs 

and not under item R.C.C. work in chajjas. 
 

62. DRIP GROOVE (for civil works only) 
 

The Successful e-tenderer shall provide drip groove at all ends of slabs/lintels/beams, if required, 

to protect rain water from entering inside the boundary of the structure, within quoted rates of 

R.C.C. work. 

 

63. PLASTERING ON RCC SURFACE (for civil works only) 
 

Wherever R.C.C. surface are to be plastered to bring it in line with the brick and/or stone wall 

plaster of the same mix, payment for such plaster, will be made under the item of plastering only 

irrespective of the fact whether there is any increase due to odd or even surface of brick or stone 

work below and/or adjoining it. 
 

64. M.S. REINFORCEMENT (for civil works only) 
 

Rate quoted for placing in position and fabrication of mild steel/ribbed tor/TMT steel 

reinforcement should include for straightening and cleaning including removing the rust of the 

bars at works site, cutting, cranking, hooking hoisting at required levels, cost of providing 

binding wire of 18 to 20 SWG etc. complete and no separate payment will be made on this 

account.  Payment for reinforcement, however, to be considered on the basis of measurement as 

per  drawing plus standard laps actually provided at site, plus chairs and spacing bars allowed by 

the Engineer. 
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65. BRICK WORK (for civil works only) 
 

Rate shall include for tapering of bricks over column footings, over walls, steps, etc. and for 

exposed brick work, or any other work.  Rate for brick work also includes work in pillars and 

small horizontal courses. 
 

66. BRICK WORK(S) HEIGHTS/DEPTHS (for civil works only) 
 

The height or width of foundation steps and superstructures will be measured as per actuals.  The 

successful e-tenderer shall use suitable bricks and adjust the thickness of mortar joints to make 

up the widths or heights as per drawings, with due regard to size of brick available. 

 

67. EARTHWORK 
 

The measurements of earthwork in trenches for foundation, sewer lines etc. shall be made 

according to the section of trenches shown on the drawing.  The successful e-tenderer shall 

include in his rate excavating for stepping and slopping back, working space for workmen as 

found necessary on account of condition of soil.  Excavation so made in excess shall not be 

measured & paid for. 
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FORMAT FOR 

BOND FOR SECURED ADVANCES AGAINST 

SUPPLY OF MATERIALS 

 

 

KNOW ALL MEN by these presents that I/WE …………………………………………… 

…………………………………………………. do hereby bind myself/ourselves, my/our 

respective heirs, executors, administrators and assigns to pay to the………………….. 

…………………………………………………….………………………………………. under the 

National Council of Science Museums a Society registered under the Societies Registration Act, 

1961 (hereinafter called ‘The Museum/Centre’) on demand a sum of Rs .……………….. (Rupees 

................ 

…………………………………………………………………………………………………………

…...…………………………......................……………………………………only). 

 

Dated this …………………………day of ……………………………two thousand and 

…………………………………………………………………….…………………only). 

 

WHEREAS by an agreement dated……………………………………………………for work of  

……………....…………………………………………………………………… …………… the 

Museum/Centre has agreed in its discretion to allow advance on security of materials belonging to 

me/us and brought by me/us to the site of the works undertaken by me/us for construction purposes. 

 

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 

Rs……………………(Rupees…………………………………………………………....... 

…………………………………………………………………………………………only) 

on the security of materials shown in the schedule below and the said Museum/Centre has granted 

advance of Rs………………………………….…………...………………… 

………..………………………………………………………………… 

 

NOW THE CONDITIONS OF THE SAID WRITTEN OBLIGATION IS THAT IN THE EVENT 

OF THE SAID BOUNDEN  

 

(a) not using the sum advanced for expediting the execution of the works under the said contract. 

 

(b) offering as security properly, not absolutely his own property or encumbered in any manner. 

 

(c) not acting in accordance with the terms of the agreement for the execution of the work. 

 

(d) failing to make at his own cost all necessary and adequate arrangements for the proper watch, 

safe custody and protection against all risks of the materials which shall remain in the site of the 

said works in his own custody and at his responsibility, open to inspection by the Museum/Centre 

or any officer authorised in  that behalf. 

 

(e) using the materials or any part thereof in such a manner as to be damaged or deteriorated in a 

greater degree than is due to usual wear and tear thereof. 

 

(f) removing the said materials from the site of works except with the written permission of the 

Museum/Centre or any officer authorised in that behalf. 

 

(g) failing to repay the advance in full before receiving payment of the price payable to him for the 

said work under the terms and the provision of the said agreement. 
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(h) defaulting in the performance or observance in any respect of any of the terms and the 

provisions of the agreement. 

 

(i) or committing a breach in any manner whatsoever of any other terms of the contract or default 

in repayment of the money 

 

AND upon his making such payment the above written obligation shall be void and of no effect, 

otherwise, it shall be and remain in full force and vital. 

 

Provided always that it is hereby agreed and declared the decision of the Museum/Centre as to 

whether the said …………………….………………………has or has not performed the obligations 

and observed the conditions hereinbefore recited shall be final and binding on the successful e-

tenderer. 

 

Signed by the above bounden 

……………………………………………………………………………………………… 

 

in the presence of 

 

 

(1) …………………………………………………… 

 

 

(2) …………………………………………………… 
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TENDER NO: BM-49(87)/W/BDN/2024     Dated: 28.06.2024 

Annexure – A 

 

(Format for Declarations & Undertaking to be typed on bidder agency’s letterhead and to be 

submitted in Part –I (TECHNICAL ENVELOPE) of the e-tender document) 

 

DECLARATION -1 

 
This is to certify that neither I/we/any of us is in anyway related to any employee in the National Council 

of Science Museums , Kolkata, or any of its constituent units. 

 

 

Date:        (Signature of the tenderer) 

with company seal/rubber stamp 

Place: 

 

 

DECLARATION -2 

 

a) I/We hereby declare that I/we have not quoted any extra condition along with the Part-II 

(FINANCIAL ENVELOPE) of the e-tender.  

 

b) I/We hereby declare that our quoted offer is inclusive of GST and Labour welfare cess as 

applicable. 

 

 

Date:        (Signature of the tenderer) 

with company seal/rubber stamp 

Place: 

 

UNDERTAKING 

 

This is to certify that I/we have carefully gone through the drawings/ specifications, etc. 

given in the e-tender document & have clearly understood the site working conditions, time 

schedule given and have accordingly quoted my balanced rates after going through all details. 

 

I/we hereby give an undertaking that I/we shall carryout the work strictly as per the given 

specifications, and shall complete the same within the stipulated time frame.  

 

I/We also undertake that the physical instrument (in case of DD/Banker’s Cheque/Pay 

Order) for Tender Fees & EMD shall be deposited by me/us to the Civil section of BITM, 

Kolkata inviting the e-tender before the bid opening date otherwise the BITM inviting the e-

tender may reject the bid and also take action to withdraw my/our enlistment or debar me/us 

from further tendering in BITM or its constituent units. 

 

 

 

 

Date:        (Signature of the tenderer) 

with company seal/rubber stamp 

Place: 
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Annexure – B 

 

Birla Industrial & Technological Museum 
(NATIONAL COUNCIL OF SCIENCE MUSEUMS) 

19A, Gurusaday Road 

    Kolkata – 700 019 
 

   TENDER NO: BM-49(87)/W/BDN/2024         Dated: 28.06.2024 

 

(All Particulars/ information should be given in the following format with complete details) 

 

1. Name of the Agency  : 

 

2. Permanent Postal Address : 

 

 

 

3. Telephone/ Mobile Number : 

 

4. Fax No./ E-mail Address :  

 

5. State whether proprietorship/ partnership/ company : 

 

6. Names and professional qualifications of the  : 

proprietor or of partners   

 

7. Description of similar type of works carried out in : 

last 7 years in Govt. / Semi-Govt./ Autonomous  

Organizations/ PSUs and/ or Reputed Institutions.  

(Attach copy of the Work Order & Completion  

Certificate of similar nature of work of requisite  

magnitude issued by appropriate Authority in pdf.  

format.)  
 

a) Client : 

 

b) Name of the work : 

 

c) Cost of work : 

 

d) Period of completion : 

 

e) Staff employed : 

 

8. Present assignments if any  : 

(Attach supporting documents in pdf format) 

 

9. List of mechanical equipment owned by the firm : 

 

10. Bank Solvency certificate from a Nationalized/ : 

      Scheduled Bank suitable for taking up this work  
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11. Annual turnover of the firm : 

(Attach Audit Balance sheet for last 3 years) 

 

12. PAN card No. : 

(Attach Copy in pdf format) 

 

13. GSTIN Registration No. : 

(Attach Copy in pdf format) 

 

14. Trade licence no. with validity : 

(Attach Copy in pdf format) 

 

15. ESIC & PF Registration No. : 

 

16. Indicate if any court case/arbitration pending : 

against the agency. If so, details thereof may 

please be mentioned. 

 

Certified that the information furnished above are true to the best of my/our knowledge. It is hereby 

declared that I/we will abide by the decision of BITM, Kolkata regarding selection of eligible firms 

for opening of Financial Bid. 

 

 

 

Date  :                                         Signature of the Tenderer with date & Seal 

Place : 

 

 

N.B.: Enclosures may be attached in pdf. Format if the space is found inadequate/ wherever 

required. 
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Annexure- C 
 

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

                                                                                                             Date: 28.06.2024 

To,  

The Director 

Birla Industrial & Technological Museum 

19a, Gurusaday Road 

Kolkata-700019 
 

Acceptance of Terms & Conditions of Tender 

 

Tender Reference No: BM-49(87)/W/BDN/2024 
 

Name of Work: Development and beautification of existing Nullah Passing through the Science 

Centre at Bardhaman. 

 

Dear Sir,  

 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned Tender/ 

Work’ from the web site(s) namely: https://eprocure.gov.in/eprocure/app.  

     as per your advertisement, given in the above mentioned website(s).  

 

2.  I/ We hereby certify that I/ we have read the entire terms and conditions of the tender documents 

from Page No. 1 to 56 (including all documents like annexure(s), schedule(s), drawing(s) etc.), 

which form part of the contract agreement and  / we shall abide hereby by the terms/ conditions/ 

clauses contained therein.  

 

3.  The corrigendum(s) issued from time to time by your department/ organization too have also 

been taken into consideration, while submitting this acceptance letter.  

 

4.  I/ We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s)/ corrigendum(s) in its totality/ entirety. 

  

5.  I/ We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 

Department/Public sector undertaking.  

 

6.  I/ We certify that all information furnished by the our Firm is true & correct and in the event that 

the information is found to be incorrect/ untrue or found violated, then your department/ 

organization shall without giving any notice or reason therefore or summarily reject the bid or 

terminate the contract, without prejudice to any other rights or remedy including the forfeiture of 

the full said earnest money deposit absolutely.  

 

Yours faithfully,  

 

 

 

(Signature of the Bidder, with Official Seal) 
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SPECIAL TERMS & CONDITIONS:- 

 
The following points are to be noted by the tenderers at the time of tendering for the work of 
“Development and beautification of existing Nullah passing through the Science 

Centre at Bardhaman”. 
 

1. Tenderers should visit the site before quoting the rate to understand the nature of work and 

conditions of the site. Agency should personally confirm the nature, scope, purpose, tolerance 

limit, accuracy, dimensions etc. of the work as per the site conditions related to height, shape, and 

design etc. of the building and the place/ location of work. 

 

2. The rates shall be quoted inclusive of all materials, wastage, labour, shifting/ lifting charges, 

hoisting of trusses, taxes & duties etc. required for this job and the agency also needs to bring & 

supply all the tools, tackles etc. for successful completion of the work. No additional payment 

shall be made for this purpose. 

 

3. The work shall be required to carry out without obstructing the visitors’ movements and 

may also be required to carry out beyond office hours (if required) for which no additional 

payment shall be made. 

 

4. The quoted rate will be applicable for working upto any height/ level, no extra/ separate payment 

will be considered on account of this. 

 

5. No additional payment shall be entertained for any curved/ sloped/ ribbed/ odd shapes and the 

rates shall be comprehensive for all conditions of works and shall be paid according to the rates 

quoted. 

 

6. Dimensions given in the drawing are only indicative. The actual dimensions may vary depending 

on the site condition. Works are to be done as per the actual dimensions at site. 

 

7. In case water enters in the working space due to seepage from ground water table, rains or any 

other causes, the successful e-tenderer have to perform dewatering using pumps or manual labour, 

in addition to shoring, strutting work in liquid mud, removing of sludge etc (if required) to make 

the site workable. The successful e-tenderer should include the cost of dewatering, shoring, 

removing of sludge etc. in his offered rate and no extra payment shall be done for this purpose. 

 

8. The Bill of Quantities so prepared is based on rates of Govt. of West Bengal, Public Works 

Department, Schedule of Rates -2017, DSR-2023 & Current Market Rates. The rates of the items 

which are not covered under B.O.Q. and required to be done by the contractor shall be paid as per 

the rates of such items in the latest WB PWD Schedule of Rates-2017/ DSR-2023 in addition 

along with necessary tender percentage as the case may be. 

 

9. Specifications for Each item of work with respect to the consumption and mode of application to 

be strictly followed. 

 

10. Successful tenderer will be required to submit the certificates of the materials brought at site, as 

and when required/ asked by the Engineer concerned. All the materials must be got approved from 

the Engineer-in-Charge before supplying at site. 

 

11. Necessary surface preparation to be done/ made as per the requirement and instruction of Engr-in-

Charge, and no extra payment will be made on this account. 
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12. The work is to be carried out after following all respective precautionary measure and safety rules. 

Expenditure towards insurance coverage for the labourers working at site has to be included in the 

rate. Insurance certificate to be submitted prior engagement of their workmen to BITM, Kolkata. 

 

13. Necessary staging and/or scaffolding/ hanging scaffolding, if required, to be erected at the cost of 

the contractor. No extra payment shall be made for this. 

 

14. Not more than one Running bill will be prepared in a month or at the discretion of Engineer-In-

Charge in the interest of work. 

 

15. Statutory deduction shall be made in the bill e.g. Income Tax, Labour Welfare Cess, TDS etc. 

 

16. Water and electricity shall be provided free of cost. Contractor shall arrange to take the same from 

the source of the same within Bardhaman Science Centre campus. 

 

17. The agency shall ensure compliance of all Acts, Rules and Statutory Orders in force with regard to 

deployment of their staff in the premises of the Centre for the purpose of this contract and shall 

keep the Centre indemnified against any liabilities arising out of non-compliance of any of the 

Acts, Rules or Orders on their part. 

 

18. The Agency must issue proper identity cards to their employees deployed at any time for the 

purpose of this contract in order to facilitate verification of their identity by the Centre. 

 

19. The contract can be terminated by the Museum/ Centre at any time without issuance of any notice 

in the event of gross security risk or gross damage to Museum/ Centre’s property due to agency’s 

failure or persistent failures of the agency in providing satisfactory performance to the Museum/ 

Centre and the decision of the Museum/ Centre in this regard shall be final and binding on the 

agency.  

 

20. The agency on completion of the specified terms of contract or on termination of the contract shall 

peacefully vacate the premises of the Centre and remove all their persons and materials from the 

campus within 48 hrs. 

 

21. All debris created at site during execution of work has to be removed as per item no. 17 of BOQ as 

soon as the work is completed. 

 

22. In case any damages occurred during the period of execution of work, the same has to be mended 

in good condition matching with existing one at the own cost of the successful bidder. 

 

23. Regarding the work directives of the Engineer-in-Charge shall be final and binding. 

 

24. List of Approved Make/ brand materials: 

 

All the materials must be approved by the Engineer-in- Charge before supplying at site. 
 

i) Cement: Ultratech/ ACC/ Lafarge/ Ambuja. 

ii) UPVC pipe: Supreme, Oriplast, Ashirvad. 

iii) Reinforcement: TATA/ SAIL.  

 
X-----X-----X 
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